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SECTION 01 05 00
CONSTRUCTION STAKING

PART 1 GENERAL
1.01 CONTRACT CONDITIONS

A. Work of this Section is bound by the General Conditions, Supplementary Conditions, and
Division 1 bound herewith in addition to this Specification and accompanying Drawings.

1.02 WORK INCLUDED
A. Provide survey work by an Oregon State registered land surveyor for the execution of Project.

1.03 RELATED WORK SPECIFIED ELSEWHERE
A. Section 01 78 39 - Project Record Documents, .

1.04 QUALITY CONTROL
A. Before starting work, the Contractor shall locate all general reference points. The Contractor

shall employ a registered surveyor (licensed by the State of Oregon) to perform such work.  The
Contractor shall take such steps as are necessary to prevent the dislocation or destruction of
the reference points, and shall be responsible for the accuracy of the site and building layout
and elevations for the work.

1.05 SURVEY REFERENCE POINTS
A. Existing Points:  See Drawings.

1. Locate existing points prior to starting site work, and preserve during construction.
2. Make no Changes to existing points without Owner and Architect approval.
3. Notify Owner and Architect when any point is lost, destroyed or requires relocation.

1.06 PROJECT LAYOUT
A. Establish existing control points.
B. Record benchmark locations with horizontal and vertical dimensions on Project Record

Drawings.
C. Using survey instruments, establish lines and levels for the following:
D. Stakes for grading, fill, and all earthwork.
E. Building foundation, floor elevations and similar elements.
F. Re-establish control points as required due to construction activity.

PART 2 PRODUCTS
2.01 NOT USED.
PART 3 EXECUTION
3.01 NOT USED.

END OF SECTION
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SECTION 01 08 00
IDENTIFICATION SYSTEMS

PART 1 - GENERAL
1.01 GENERAL REQUIREMENTS

A. The location of all new and disturbed existing below-grade, buried utility lines shall be marked in
accordance with this section.

1.02 SUBMITTALS
A. Comply with Section 01 33 00.  Submit site plan showing proposed location of utility line

markers, as well as size and type of brass plate with proposed markings.
PART 2 - PRODUCTS
2.01 MATERIALS

A. See Sections 03 30 00 for concrete materials.
PART 3 - EXECUTION
3.01 LOCATION OF MARKERS

A. Set markers at all locations where the following conditions exist:
1. Above utility lines at exterior walls of building and at entries and exits of lines from above

grade installations.
2. At ends and changes of direction of lines.
3. Debatable locations shall be as directed by the Architect.

B. Record locations on Record Drawings.
C. Provide Record Copy with Operations and Maintanence submittal.  Refer to Specification

Section 01 78 00, 01 78 23 and 01 78 39.
3.02 TYPES OF MARKERS

A. Within Property Lines:  Provide 12" x 12" x 4" concrete pads above utility lines with brass plate
indicating the type of utilities, the depth of lines below grade, and the direction of run by arrows,
at each change in direction.  Pads shall be flush with finish grade or grade slab.

B. At Property Lines:  Provide 4" x 4" x 2' treated wood posts extending 2" above grade at
intersection of utility lines and property lines.

END OF SECTION



IDENTIFICATION SYSTEMS

Emigrant Creek
Interagency Fire Facility

Construction Documents Submission
BiID PKG #2 - September 30, 2020

01 08 00
2 of 2



SUMMARY - USDA FOREST SERVICE PROVIDED SECTION

Emigrant Creek
Interagency Fire Facility

Construction Documents Submission
BiID PKG #2 - September 30, 2020

01 10 01
1 of 4

SECTION 01 10 01
SUMMARY - USDA FOREST SERVICE PROVIDED SECTION

PART 1 - GENERAL
1.01 PROJECT

A. Project Name:  Emigrant Creek Interagency Fire Facility
B. Government's Name:  U.S. Forest Service, East Wallowa-Whitman National Forest.
C. Design/Build Contractor's Name: Griffin Construction, LLC.
D. Architect's Name:  Steele Associates Architects, LLC.
E. The Project consists of new construction as follows: Construction of a single story wood framed

office building, of approximately 14,800 square feet, including associated site work, grading,
utilities, landscaping and hardscaping.

F. Refer to Section 01 81 13 - Sustainable Design Requirements: Elements and components of
the Work that are required to comply with sustainability requirements.

1.02 CONTRACT DESCRIPTION
A. Contract Type:  A single prime contract based on a Stipulated Price.

1.03 RELATED DOCUMENTS
A. Drawings and general provisions of the Contract, including General and Supplementary

Conditions and other Division 01 Specification Sections, apply to this Section.
1.04 SUMMARY

A. Section Includes:
1. Project Information
2. Background Information
3. Use of Premises.
4. Coordination with occupants.
5. Work restrictions.
6. Specification and Drawing conventions.

1.05 PROJECT INFORMATION
A. Project Identification: Emigrant Creek Ranger District Fire Operations Facility
B. Project Location: 265 Highway 20 South, Hines, Oregon 97738

1.06 BACKGROUND   INFORMATION
A. Existing, on-site facilities include two 1960’s era residential buildings converted for office use.

The current buildings are too small for the number of employees, which creates a domino effect
resulting in inadequate air circulation, electrical systems, lighting, and overburdened restroom
facilities. There is a need to provide sufficient office space that meets the needs and provides
for the health and safety of employees immediately and into the foreseeable future.

B. Intent of this project is to resolve the issue by replacing the existing converted residences with a
14,800 SF pre-manufactured or similar facility.

C. Scope of work includes the design a 14,800 sf  building. This includes site demolition, grading,
drainage, utilities, landscaping, and hardscaping.
1. The base bid for this project covers the construction and installation of the building section

that includes the offices, huddle rooms, conference rooms, break room, rest rooms, and
utility rooms. [Including] the construction and installation of the ready room/locker room,
exercise room, and shower/changing room as well as the installation of multiple systems
and equipment.

1.07 USE OF PREMISES
A. General: Contractor shall have limited use of Project site for construction operations as

indicated on Drawings by the Contract limits and as indicated by requirements of this Section.
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B. Use of Site: Limit use of Project site to work in areas indicated. Do not disturb portions of
Project site beyond areas in which the Work is indicated.

C. A staging area and a location for temporary facilities will be designated. Its location will be
coordinated with the Contracting Officer.

D. Driveways, Walkways and Entrances: Keep driveways, loading areas, and entrances serving
premises clear and available to Government employees and visitors, and to emergency vehicles
at all times. Do not use these areas for parking or for storage of materials.
1. Schedule deliveries to minimize use of driveways and entrances by construction

operations.
2. Schedule deliveries to minimize space and time requirements for storage of materials and

equipment on-site.
E. Condition of Existing Grounds: Maintain portions of existing grounds, landscaping, and

hardscaping affected by construction operations throughout construction period. Repair damage
caused by construction operations.

1.08 COORDINATION WITH OCCUPANTS
A. The Emigrant Creek Ranger District will be in full operation during entire construction period.

Cooperate with the Government during construction operations to minimize conflicts and
facilitate site operations. Perform the Work so as not to interfere with day-to-day operations.
Maintain existing exits unless otherwise indicated.
1. Provide a proposed work schedule at the pre-work meeting complete with dates. Update

the schedule as needed and provide a minimum of 1-week notification of any changes.
2. Maintain access to existing walkways, corridors, and other adjacent occupied or used

facilities. Do not close or obstruct walkways, corridors, or other occupied or used facilities
without written permission from the Contracting Officer.

B. Government Limited Occupancy of Completed Areas of Construction: The Government
reserves the right to occupy completed portions of the Work, prior to Substantial Completion of
the Work. Such placement of equipment and limited occupancy shall not constitute acceptance
of the total Work.
1. Contracting Officer will prepare a Certificate of Substantial Completion for each specific

portion of the Work to be occupied prior to Government acceptance of the completed
Work.

2. Before occupancy, mechanical and electrical systems shall be fully operational, and
required tests and inspections shall be successfully completed. Final electrical inspection
of the work by the AHJ shall be submitted prior to completion of the project.

3. On occupancy, the Government will assume responsibility for maintenance and custodial
service for occupied portions of Work.

1.09 WORK RESTRICTIONS
A. Work Restrictions, General: Comply with restrictions on construction operations.

1. Comply with limitations on use of public streets and with other requirements of Authorities
having Jurisdiction.

B. On-Site Work Hours: Limit work in the existing building to normal business working hours of 6
a.m. to 8 p.m., Monday through Friday, unless otherwise indicated.
1. Weekend Hours: Work on weekends between the hours of 6 a.m. to 8 p.m. Coordinate

with the Ranger or Contracting Officer.
2. Early Morning Hours:  Work is not to commence until after 6 a.m.

C. Noise, Vibration, and Odors: Coordinate operations that may result in high levels of noise and
vibration, odors, or other disruption to occupancy with the Contracting Officer.
1. Notify Contracting Officer not less than 1week in advance of proposed disruptive

operations. Update the Contracting Officer as soon as possible if changes need to be
made within that 1week window.

2. Obtain Contracting Officer’s written permission before proceeding with disruptive
operations.
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D. Utility Interruptions and Noise Restrictions:
1. Existing Utility Interruptions: Do not interrupt utilities serving facilities occupied by the

Government or others unless permitted under the following conditions and then only after
providing temporary utility services according to requirements indicated:

2. Notify Contracting Officer not less than 1week in advance of proposed utility interruptions.
Update the Contracting Officer as soon as possible if changes need to be made within that
l week window.
a. Obtain Contracting Officer’s written permission before proceeding with
b. utility interruptions.

E. Employee Identification: Provide identification tags for Contractor personnel working on Project
site. Require personnel to use identification tags at all times.

1.10 SPECIFICATION AND DRAWING CONVENTIONS
A. Specification Content: The Specifications use certain conventions for the style of language and

the intended meaning of certain terms, words, and phrases when used in particular situations.
These conventions are as follows:
1. Imperative mood and streamlined language are generally used in the Specifications. The

words "shall," "shall be," or "shall comply with," depending on the context, are implied
where a colon (:) is used within a sentence or phrase.

2. Specification requirements are to be performed by Contractor unless specifically stated
otherwise.

B. Division 01 General Requirements: Requirements of Sections in Division 01 apply to the Work
of all Sections in the Specifications.

C. Drawing Coordination: Requirements for materials and products identified on Drawings are
described in detail in the Specifications.

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION
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SECTION 01 25 00
SUBSTITUTION PROCEDURES - USDS FOREST SERVICE PROVIDED SECTION

PART 1. - GENERAL
1.01 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

1.02 SUMMARY
A. Section includes administrative and procedural requirements for substitutions.

1.03 DEFINITIONS
A. Substitutions: Changes in products, materials, equipment, and methods of construction from

those required by the Contract Documents and proposed by Contractor.
1. Substitutions for Cause: Changes proposed by Contractor that are required due to

changed Project conditions, such as unavailability of product, regulatory changes, or
unavailability of required warranty terms.

2. Substitutions for Convenience: Changes proposed by Contractor or Contracting Officer
that are not required in order to meet other Project requirements but may offer advantage
to Contractor or Government.

1.04 ACTION SUBMITTALS
A. Substitution Requests: Submit one electronic .pdf copy of each request for consideration. The

electronic copy shall be provided by the manufacturer, and not a scanned version by the
contractor. Identify product or fabrication or installation method to be replaced. Include
Specification Section number and title and Drawing numbers and titles.

B. Documentation: Show compliance with requirements for substitutions and the following, as
applicable:
1. Statement indicating why specified product or fabrication or installation method cannot be

provided, if applicable.
2. Coordination of information, including a list of changes or revisions needed for other parts

of the Work that will be necessary to accommodate proposed substitution.
3. Detailed comparison of salient qualities of proposed substitutions with those of the Work

specified. Include annotated copy of applicable Specification Section. Salient qualities may
include attributes, such as performance, weight, size, durability, visual effect, sustainable
design characteristics, warranties, and specific features and requirements indicated.
Indicate deviations, if any, from the Work specified.

4. Product Data, including drawings and descriptions of products and fabrication and
installation procedures.

5. Samples, where applicable or requested.
6. Certificates and qualification data, where applicable or requested.
7. List of similar installations for completed projects, with project names and addresses as

well as names and addresses of architects and owners.
8. Material test reports from a qualified testing agency, indicating and interpreting test results

for compliance with requirements indicated.
9. Research reports evidencing compliance with building code in effect for Project.
10. Detailed comparison of Contractor's construction schedule using proposed substitutions

with products specified for the Work, including effect on the overall Contract Time. If
specified product or method of construction cannot be provided within the Contract Time,
include letter from manufacturer, on manufacturer's letterhead, stating date of receipt of
purchase order, lack of availability, or delays in delivery.

11. Cost information, including a proposal of change, if any, in the Contract Sum.
12. Contractor's certification that proposed substitution complies with requirements in the

Contract Documents, except as indicated in substitution request, is compatible with related
materials and is appropriate for applications indicated.
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13. Contractor's waiver of rights to additional payment or time that may subsequently become
necessary because of failure of proposed substitution to produce indicated results.

C. Contracting Officer’s Action: If necessary, Contracting Officer will request additional information
or documentation for evaluation within seven days of receipt of a request for substitution. The
Contracting Officer will notify Contractor of acceptance or rejection of proposed substitution
within 14 days of receipt of request, or 7 days of receipt of additional information or
documentation, whichever is later.
1. Use product specified if Contracting Officer does not issue a decision on use of a

proposed substitution within time allocated.
1.05 QUALITY ASSURANCE

A. Compatibility of Substitutions: Investigate and document compatibility of proposed substitution
with related products and materials. Engage a qualified testing agency to perform compatibility
tests recommended by manufacturers, if applicable.

1.06 PROCEDURES
A. Coordination: Revise or adjust affected work as necessary to integrate work of the approved

substitutions.
1.07 SUBSTITUTIONS

A. Substitutions for Cause: Submit requests for substitution immediately on discovery of need for
change, but not later than 15 days prior to time required for preparation and review of related
submittals.

B. Conditions: The Contracting Officer will consider Contractor's request for substitution when the
following conditions are satisfied. If the following conditions are not satisfied, the Contracting
Officer will return requests without action, except to record noncompliance with these
requirements:
1. Requested substitution is consistent with the Contract Documents and will produce

indicated results.
2. Substitution request is fully documented and properly submitted.
3. Requested substitution will not adversely affect Contractor's construction schedule.
4. Requested substitution is compatible with other portions of the Work.
5. Requested substitution has been coordinated with other portions of the Work.
6. Requested substitution provides specified warranty.

C. Substitutions for Convenience: Contracting Officer will consider requests for substitution if
received within 60 days after the Notice to Proceed. Requests received after that time may be
considered or rejected at discretion of Contracting Officer.

D. Conditions: Contracting Officer will consider Contractor's request for substitution when the
following conditions are satisfied. If the following conditions are not satisfied, Contracting Officer
will return requests without action, except to record noncompliance with these requirements:
1. Requested substitution offers the Government a substantial advantage in cost, time,

energy conservation, or other considerations, after deducting additional responsibilities the
Government must assume.

2. Requested substitution does not require extensive revisions to the Contract Documents.
3. Requested substitution is consistent with the Contract Documents and will produce

indicated results.
4. Substitution request is fully documented and properly submitted.
5. Requested substitution will not adversely affect Contractor's construction schedule.
6. Requested substitution is compatible with other portions of the Work.
7. Requested substitution has been coordinated with other portions of the Work.
8. Requested substitution provides specified warranty.
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PART 2 - PRODUCTS (NOT USED)
PART 3 -  EXECUTION (NOT  USED)

END OF SECTION
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