State of Oregon

Invitation to Bid

ODF Santiam Fire & Administrative Buildings
BID # S-DASOBO-00015003

Oregon Department of Administrative Services
State Procurement Services

On behalf of

Oregon Department of Forestry

This Invitation to Bid (“ITB”) is advertised as a “Bid Solicitation” in the OreqonBuys web-
based eProcurement system. Bids must be submitted through the OregonBuys system. See
ITB Section C.1 — OREGONBUYS / ITB DOCUMENT AVAILABILITY for information regarding
supplier registration and terminology used in the OregonBuys platform.

This document must be viewed electronically to access files, forms, provisions and any other
documents provided via hyperlinks within this ITB. Prospective Bidders that do not have
compatible software or are otherwise unable to open any of the attached forms, Addenda, or
other documents listed in the OregonBuys system may contact the Purchaser/Single Point of
Contact (“SPC”) (see Section A.2) for alternative formats and any reasonable
accommodations that might be needed.

This ITB and any resulting Contract are subject to the State Buy America requirements,
pursuant to ORS 279C.303 and OAR 125-249-0170 (See ITB Section C.2.5).
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SECTION A - PROJECT AND SOLICITATION SUMMARY

A.1 PROJECT DESCRIPTION

The purpose of this ITB is to establish a contract for the ODF Santiam Fire & Administrative Buildings
(the “Project”) for the benefit of the Oregon Department of Forestry(the “Contract”). The work to be
performed under this Contract includes all labor, materials, transportation, equipment, permits, and
services for and incidental to the completion of all construction Work in connection with the Project in
strict accordance with the Contract Documents, including, but not limited to Attachment B—
Technical Specifications and Attachment C—Plans and Drawings (the “Work”).

The Work, includes, but is not limited to:

The purpose of this ITB is to seek bids and award a construction contract for the replacement of both
the ODF Santiam Office structure destroyed in the 2020 Labor Day Fires and the adjacent Fire Shop
structure, both located at 22965 North Fork Road SE, Lyons, OR 97358.The Project will involve the
construction of two single-story building; a fire building with shop area as well as an administrative office
building. As part of this project, the existing surface parking lot will also require modifications.
Additionally, a stormwater retention pond will be constructed in the southern portion of the site.

The work performed under this Contract includes all labor, materials, transportation, equipment,
permits, and services for and incidental to the completion of all construction Work in connection with
the Project described in the Contract Documents, including, but not limited to, Attachment B —
Technical Specifications and Attachment C — Plans and Drawings.

A.2 SINGLE POINT OF CONTACT (“SPC” or “Purchaser/SPC”)

Any questions or issues that may arise regarding the ITB and its attachments, bidding process,
change, clarification, award process, protests, and any other issues must be directed to the SPC
identified below:

Jordan Sim

State Procurement Analyst
1225 Ferry Street SE

Salem, OR 97301
971-375-5154
Jordan.r.sim@das.oregon.gov

Note: OregonBuys refers to SPC as “Purchaser”.

A.3 SOLICITATION SCHEDULE

All dates listed are subject to change. All times listed in this ITB and OregonBuys are Pacific
Standard Time (“PST”).

ACTIVITY SCHEDULE/DEADLINE

Mandatory Pre-Bid Conference See ITB Section A.10.

Deadline for solicitation protests, By 5:00 PM PST 7 calendar days after ITB
requests for change, requests for closing
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clarification, requests for approval
of equivalents, and questions

Deadline for Bid Submittal

(“Closing”) February 12, 2026 at 2:00PM PST

Immediately after Bid Opening Date and
Public Opening time. (See “Public Opening” below for
details on attending Public Opening)

7 calendar days after issuance of the Notice

Deadline for Award Protest of Intent to Award. See ITB Section D.4

A.4 PROJECT SITE

ODF North Cascade District Office
22965 North Fork Road SE
Lyons, OR 97358

A.5 SITE ACCESS

Additional site access will not be provided.

A.6  PROJECT COST ESTIMATE AND FUNDING

The following range is a Project estimate for bonding purposes: $7,500,000.00 to $8,500,000.00.

This Project is anticipated to be funded with State and federal funds, as detailed below. Award is
dependent upon Agency'’s receipt of sufficient Project funding.

Federal Funds: This procurement is partially funded under a FEMA grant program and is subject to
federal procurement rules applicable to state entities. The applicable federal terms and conditions are
incorporated herein. (See also Attachment E and Attachment E-1).

A.7 KEY PROJECT DATES

PROJECT START DATE: March 3, 2026
SUBSTANTIAL COMPLETION: May 30, 2027
FINAL COMPLETION: July 7, 2027

A.8 LIQUIDATED DAMAGES

Liquidated damages of $500.00 per calendar day will apply to the Contract resulting from this ITB for
failure to complete the project by the Substantial Completion Date (see also Attachment D-1).

A.9 PREVAILING WAGE RATES

This ITB and resulting Contract are subject to the Bureau of Labor and Industries (“BOLI”) prevailing
wage rate requirements and the prevailing wage rates and apprenticeship rates in effect as of the date
this ITB was first advertised, which, while not physically attached, are incorporated by reference with
the same force and effect as though fully set forth herein and are available as follows:
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BOLI, Prevailing Wage Rates for Public Works Contracts dated July 5, 2025 as amended October 5,
2025;

PWR Apprenticeship Rates in effect October 5, 2025.

These BOLI wage rates are available at: https://www.oregon.gov/boli/employers/Pages/prevailing-
wage-rates.aspx

The Work will take place in Linn County, BOLI| Region 4.

A.10 MANDATORY PRE-BID CONFERENCE

A mandatory pre-bid conference will be held on January 20, 2026 at 10:00 AM (PST), located at
ODF North Cascade District Office, 22965 North Fork Road SE, Lyons, OR 97358.

Any statements made at this conference will not change the Plans, Specifications, other Contract
Documents or other provisions/requirements of this ITB unless an Addendum has been issued from
Contracting Agency and advertised on the OregonBuys System.

BIDDERS ARE REQUIRED TO BE ON TIME AND ATTEND THE ENTIRETY OF THE MANDATORY
PRE-BID CONFERENCE DIRECTLY OR THROUGH AN AUTHORIZED REPRESENTATIVE. BIDS
FROM BIDDERS WHO DO NOT COMPLY WITH THESE ATTENDANCE REQUIREMENTS WILL BE
REJECTED AS NON-RESPONSIVE.

A.11 PUBLIC OPENING

The public Opening will occur immediately following the Closing, unless otherwise specified. Only the
name of each Bidder and the Bid amounts will be read at the public Opening. Award decisions will not
be made at the public Opening.

Contracting Agency will hold the public Opening through electronic means. Interested parties may
attend the public Opening for this solicitation electronically as follows: (It is attendee’s choice to use
video or audio only.)

A Microsoft Teams meeting will be held at 2:00PM PST for the public Opening following the Closing.
Be sure to have Microsoft Teams access available on your computer or mobile phone and follow the
following link:

Join the meeting now
Meeting ID: 239 694 779 249 41
Passcode: 3fn3j4fr

Dial-in by phone: 1-503-446-4951
Phone conference ID: 108 872 633#
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SECTION B — DEFINITIONS

Together with the Definitions found in Section A.1 of the General Conditions, the following definitions
apply to this ITB and the resulting Contract:

"Addendum" (referred to as "Amendment" in OregonBuys) means an addition or deletion to, a
material change in, or a clarification of, the ITB. Each Addendum shall be labeled as such and shall
be made available to all interested Bidders in accordance with Oregon Administrative Rule (‘OAR”)
137-049-0250(2). The plural form of "Addendum” is "Addenda".

"Agency" means the Oregon Department of Forestry (or “ODF”).

"Bid" (referred to as "Quote" in OregonBuys) means the Bidder’s written Bid submitted in response to
the ITB, including all necessary attachments and information required to be submitted prior to award
(see Section C.7.3 — Bid Package Requirements). Bid also means "Offer".

"Bidder" means an individual, organization, or representative of an organization that submits a Bid in
response to an ITB. Bidder also means "Offeror”.

"Contracting Agency” means the Oregon Department of Administrative Services, State Procurement
Services (“DAS SPS”)

“Closing" (referred to as "Bid Opening Date" in OregonBuys) means the date and time set in the ITB
for Bid submission, after which Bids may not be submitted, modified, or withdrawn by Bidder.

"DAS" means the Oregon Department of Administrative Services.

"Invitation to Bid" or "ITB" means all documents, whether attached or incorporated by reference, and
any Addenda thereto, used for soliciting Bids.

America, Buy America Act (BABAA) means:
1. Articles, materials, or supplies that have been:
i. Processed into a specific form and shape; or
ii. Combined with other articles, materials, or supplies to create a product with different
properties than the individual articles, materials, or supplies.
2. Ifan item is classified as an iron or steel product, a construction material, or a Section 70917(c)
material under 2 CFR 184.4(e) and the definitions set forth in 2 CFR 184.3, then it is not a
manufactured product. However, an article, material, or supply classified as a manufactured
product under 2 CFR 184.4(e) and paragraph (1) of this definition may include components that
are construction materials, iron or steel products, or Section 70917(c) materials.

"OregonBuys" means the online electronic Oregon Automated Procurement System administered by
DAS. The OregonBuys System website is located at: https://oregonbuys.gov/bso/.

"Public Improvement" means a project for construction, reconstruction or major renovation on real
property by or for a contracting agency.

“Produced in the United States” for purposes of State Buy America, means (a) for iron and stee
products, other than Manufactured Products, that all manufacturing processes, from the initial melting
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stage through the application of coatings, occurred in the United States; and (b) for Manufactured
Products, that: (i) the manufacture of the product occurred within the United States; and (ii) the cost of
the components of the product that are mined, produced, or manufactured in the United States is
more than 55% of the total cost of all components of the product (See ORS 279C.303(1)(b))

"Signature" means to write one's name to confirm assent, responsibility, or obligation, either by hand
using ink or by electronic means that constitute an “electronic signature” under Oregon Revised
Statute (“ORS”)) Chapter 84.

"State" means the State of Oregon.

"Writing" means letters, characters, and symbols inscribed on paper by hand, print, type, or other
method of impression, intended to represent or convey particular ideas or meanings. "Writing" when
required or permitted by law, or required or permitted in a Solicitation Document, also means letters,
characters, and symbols made in electronic form and intended to represent or convey particular ideas
or meanings.

SECTION C — INSTRUCTIONS TO BIDDERS

C.1  OREGONBUYS /ITB DOCUMENT AVAILABILITY

C.1.1 REGISTRATION REQUIREMENT. Bidders must be registered in OregonBuys to do business
with the State. Registration is free. OregonBuys uses the terms Vendor and Supplier interchangeably
to refer to any form of business entity registered in OregonBuys.

To create a supplier account, click the blue “Register” button in the top right corner of the
OregonBuys website: https://oregonbuys.gov/bso. For registration assistance see Supplier
Resources: https://www.oregon.gov/das/ORBuys/Pages/supplierresources.aspx.

Bidders are responsible for ensuring that their supplier registration and information is current and
correct in OregonBuys, including choosing any commaodity or service codes associated with its
business. Contracting Agency shall not be responsible for defective registration or incorrect supplier
information. Bidders shall contact support.oregonbuys@das.oregon.gov with any questions or
supplier registration support.

C.1.2 OBTAINING ITB DOCUMENTS. This ITB, any ITB attachments, and any Addenda and related
notices (collectively the “Amendments”) may be downloaded from OregonBuys at:
https://oregonbuys.gov/bso. This ITB and any attachments will not be mailed to prospective Bidders.

In some cases, exhibits and attachments cannot be viewed or downloaded through OregonBuys. In
these cases, the solicitation will include instructions on how to obtain these documents.

Bidders should contact the Purchaser/SPC for this ITB if they are unable to access solicitation
documents via OregonBuys.

C.1.3 ITB ATTACHMENTS AND ADDENDA. In addition to the provisions set forth and linked within,
this ITB incorporates by this reference the information published or linked on the OregonBuys “Bid
Solicitation” page for this ITB, including but not limited to:

e Details entered in the “Header Information” section;
e All ITB Attachments, Addenda and notices (“Amendments” in OregonBuys), question and
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answer documents, and any other files linked in the “File Attachments” and “Form
Attachments” sections; and
e Information, if any, entered in the “Questions” and “ltem Information” sections.

Bidders are solely responsible for checking OregonBuys regularly until the Bid Opening Date
specified in OregonBuys to ensure that they have not missed any Addenda or other notices issued as
“‘“Amendments” in OregonBuys for this ITB.

C.1.4 EXPLANATION OF CERTAIN TERMS USED IN OREGONBUYS

e Amendment: Any form of notice posted on OregonBuys associated with the solicitation, such
as intent to award or solicitation cancellation, including an “Addendum” or “Addenda”, as
defined in OAR 125-246-0110(1) (an addition to, deletion from, a material change in, or
general interest explanation of a Solicitation Document).

e Bid Opening Date: The OregonBuys term for “Closing” as defined in OAR 125-246-0110(26)
(the date and time specified in a Solicitation Document as the deadline for submitting Offers).

e Bid Solicitation: Refers to this Invitation to Bid (“ITB”).
e Purchaser: Refers to the SPC identified on the Cover Page of this ITB.
¢ Quote: Bid Package (see Section C.7).

C.2 SOLICITATION LAWS, RULES AND GENERAL CONDITIONS

This ITB and the resulting Contract are governed by Oregon Law. Specific laws and rules that govern
the solicitation process are found in Chapters 279A and 279C of the ORS, and Divisions 246 and 249
of the Oregon Administrative Rules (“OAR”) of the Oregon Department of Administrative Services
and, to the extent applicable, Divisions 046 and 049 of the Model Public Contracting Rules of the
Oregon Department of Justice. The ITB and resulting Contract may be subject to other laws and
rules.

Bidders should obtain and become acquainted with the applicable provisions of the above laws and
rules. Copies may be obtained as follows:

C.2.1 OREGON REVISED STATUTES (ORS Chapters 279A and 279C). Can be obtained online
at: https://www.oregonleqgislature.gov/bills laws/Pages/ORSarchive.aspx.

C.2.2 OREGON DEPARTMENT OF ADMINISTRATIVE SERVICES ADMINISTRATIVE RULES -
(OAR Chapter 125, Divisions 246 and 249 and OAR Chapter 137, Divisions 046 and 049) - Can be
obtained from the Department of Administrative Services, 1225 Ferry Street SE U140, Salem,
OR 97301-4285. Phone (503) 378-4642 or online at: http://arcweb.sos.state.or.us/banners/rules.htm

C.2.3 GENERAL CONDITIONS. In addition to the foregoing, this ITB and the resulting Contract are
governed by the STATE OF OREGON GENERAL CONDITIONS FOR PUBLIC IMPROVEMENT
CONTRACTS (“General Conditions”) dated January 1, 2012, as modified by the Supplemental
General Conditions, both of which are incorporated herein and provided as Attachment D-4.

C.2.4 COMMITMENT TO DIVERSITY, EQUITY AND INCLUSION. The State of Oregon (“State”) is
committed to taking active steps toward increasing and promoting diversity, equity, and inclusion

S-DASOBO-00015003 ODF Santiam Fire & Administrative Buildings Page 8 of 101


https://www.oregonlegislature.gov/bills_laws/Pages/ORSarchive.aspx
http://arcweb.sos.state.or.us/banners/rules.htm

values across procurement processes for minority-owned, women-owned, emerging small, and
veteran-owned businesses by reducing barriers to compete for and be awarded State contracts. All
interested businesses are encouraged to submit Bids for this contracting opportunity. See also
Executive Order No. 22-15.

C.2.5 STATE BUY AMERICA REQUIREMENTS

Pursuant to ORS 279C.303, as implemented under OAR 125-249-0170, steel, iron, coatings for steel
and iron, and Manufactured Products purchased for or used in the Project, and that become part of a
permanent structure, must be Produced in the United States. See Attachment B and Attachment D
for applicable requirements.

C.2.6 FEDERAL BUILD AMERICA AND BUY AMERICA ACT (BABAA) AND STATE BUY
AMERICA REQUIREMENTS

This project is funded, in part, with federal funds and subject to the Build America, Buy America
(BABAA) requirements under Title IX of the federal infrastructure Investment and Jobs Act (“lILA”), Pub.
L. 177-58. All iron, steel, manufactured products, and construction materials used in this project must
be produced in the United States. See subsection 3.6 REQUIRED USE OF AMERICAN IRON, STEEL,
MANUFACTURED PRODUCTS, AND CONSTRUCTION MATERIALS under Section Il Special Terms
in Attachment E.

Pursuant to ORS 279C.303, as implemented under OAR 125-249-0170, steel, iron, coatings for steel
and iron, and Manufactured Products purchased for or used in the Project, and that become part of a
permanent structure, must be Produced in the United States. See Attachment E for applicable
requirements.

C.2.7 FEDERAL REQUIREMENTS

The Project is funded, in part, with federal funds from the Federal Emergency Management Agency
(FEMA). Contractor must comply with all provisions associated with federally funded projects.

C.2.8. APPRENTICESHIP REQUIREMENTS

This Project is subject to the Apprenticeship and Outreach, Recruitment and Retention Requirements
set forth in ORS 279C.533. See Attachment D-6 for the Apprenticeship Requirements and
Attachment D-1 for the Outreach, Recruitment, and Retention Requirements.

C.3 BRAND NAME AND EQUIVALENTS

C.3.1 BRAND NAMES. This ITB (including Plans and Specifications) does not expressly or implicitly
require any product by brand name or mark, nor does it require the product of any particular
manufacturer or seller, unless an exemption has been granted under ORS 279C.345(2).

C.3.2 EQUIVALENTS. This ITB (including Plans and Specifications) may identify products by brand
name or equivalent (such as “approved equal’, “or equal”, “approved equivalent”, or “equivalent”, or
similar language). In such case, Bidder may use either the (i) brand name product or (ii) an equivalent

product.
An equivalent product is one approved in writing by Contracting Agency in its sole discretion upon

finding that the proposed product satisfies Project needs for quality, utility, durability, function, and
purpose.
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Requests for substitution or “or equal” shall include the Manufacturer’s Certification of compliance with
the Build America, Buy America Act (BABAA) requirements mandated by Title IX of the Infrastructure
Investment and Jobs Act (“IIJA”), Pub. L. 177-58 when applicable.

C.4 REQUESTS FOR APPROVAL OF EQUIVALENTS, CLARIFICATION, OR CHANGE,;
SOLICITATION PROTESTS

C.4.1 REQUEST FOR APPROVAL OF EQUIVALENTS. Bidders may request approval of
equivalents. Requests shall provide all the information necessary for Contracting Agency to
determine product acceptability (see Section C.3.2). Requests shall reference any applicable
Specification sections. Contracting Agency will issue an Addendum identifying any approved
equivalent products.

C.4.2 REQUEST FOR CLARIFICATION. Bidders may request clarification of any ITB requirements
per the method provided in Section C.4.5, below.

C.4.3 REQUEST FOR CHANGES TO CONTRACTUAL TERMS OR SPECIFICATIONS OR
PLANS. Bidders may request changes to contractual terms, Plans, or Specifications. The request
shall include a statement of the requested changes and the reason for the requested changes.

C.4.4 PROTEST OF CONTRACTUAL TERMS, PLANS, OR SPECIFICATIONS. Bidders may
protest contractual terms and conditions, Plans or Specifications. The protest shall include a detailed
statement of the legal and factual grounds for the protest, a description of the resulting prejudice to
the Bidder if the protest is not granted, and a statement of the desired changes to the contractual
terms and conditions, Plans or Specifications.

C.4.5 METHOD OF SUBMITTING REQUESTS AND SOLICITATION PROTESTS. Requests for
approval of equivalents, clarification or changes, and protests of the ITB provisions shall be made in
Writing via email to the Purchaser/SPC and marked as follows:

Email Subject Line: Bid Request for: Approval of Equivalents / Clarification / Change / Protest of ITB
Provisions

Body of Email: ITB Number and Bid Opening Date

Requests and solicitation protests must be received by the Purchaser/SPC by the deadline provided
in the Solicitation Schedule (see Section A.3). Unless this specific deadline is extended by
subsequent Addenda, no requests or protests pertaining to provisions contained in the originally
issued ITB will be considered after the date specified herein.

C.4.6 RESPONSES. Contracting Agency will respond to properly submitted requests and protests.
Contracting Agency may post question and answer documents on OregonBuys to respond to
inquiries when Contracting Agency determines, in its sole discretion, the answers do not effect
changes to this ITB. Contracting Agency may also informally respond to Bidder questions. When
appropriate, including approval of equivalents, Contracting Agency will amend the ITB via Addendum.

Unless Contracting Agency amends the ITB by Addendum, a response from Contracting Agency
does not change Plans, Specifications, contractual terms, or procurement requirements.
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C.5 REQUEST FOR CLARIFICATION, REQUEST FOR CHANGE AND PROTEST OF
ADDENDA

Requests for clarification, requests for change, and protests of Addenda shall be submitted to the
SPC per the method provided in Section C.4.5 and must be received by the time and date specified in
the Addendum or they will not be considered. Contracting Agency will not consider requests or
protests of matters not addressed by the Addendum.

C.6  TRADE SECRETS

Any information Bidder submits in response to the ITB that Bidder considers a trade secret under
ORS 192.345 or confidential proprietary information under ORS 192.355, and that Bidder wishes to
protect from public disclosure, must be clearly labeled with the following: “This information constitutes
a trade secret, or otherwise exempt from disclosure under the Oregon Public Records Law, ORS
192.311 through 192.478, and is not to be disclosed except in accordance with the Oregon Public
Records Law, ORS 192.” Bidders are cautioned that price information submitted in response to an
ITB is generally not considered a trade secret under the Oregon Public Records Law. Further,
information submitted by Bidders that is already in the public domain is not protected. The State shall
not be liable for disclosure or release of information when authorized or required by law or court order
to do so. The State shall also be immune from liability for disclosure or release of information under
the circumstances set out in ORS 646.461 to 646.475.

C.7 _BID PACKAGE SUBMISSION

C.7.1 BINDING OFFER. Bidder’s Bid is a firm Bid, irrevocable, valid, and binding on the Bidder for
not less than 120 calendar days from the Bid Opening Date.

Contracting Agency may request that Bidder extend the time period during which Contracting Agency
may consider and accept the Bid. If Bidder agrees to such an extension, the Bid shall continue as an
irrevocable, valid, and binding Bid binding on the Bidder for the agreed-upon extension.

C.7.2 SUBMISSION REQUIREMENTS. The Bid Package must be submitted via OregonBuys.
Contracting Agency will reject submittals by any other means. Each electronic file or attachment must
be clearly identified with the OregonBuys Bid Number. Bidder shall select the “Confidential” checkbox
in OregonBuys when uploading any files required in response to this ITB. Bidders shall make
reasonable efforts to minimize the file size of attachments to 5 megabytes.

For information on how to submit an electronic response to an opportunity, please visit:
https://www.oregon.gov/das/ORBuys/Documents/OregonBuys%20Vendor%20Formal%20Solicitation
%Z20Response.pdf

C.7.3 BID PACKAGE REQUIREMENTS
(1) Bidder Information and Certifications Form. Bidder must complete and submit Attachment
A, Form A-1 in accordance with the form instructions and upload via an electronic file on
OregonBuys by the Bid Opening Date.

(2) Pricing Form. Bidder must complete and submit Attachment A, Form A-2 in accordance with
the form instructions and upload via an electronic file on OregonBuys by the Bid Opening Date.
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(3) Bid Security. Bidders must provide bid security in an amount equal to 10% of the total amount
of the Bid (“Bid Security”) prior to Closing. Contracting Agency will accept the following forms
of Bid Security:

(a) Bid bond from a surety company authorized to do business in the State. If Bid Security
is furnished by means of a Bid bond, the State Bid Security Form, provided as
Attachment A, Form A-3, is the required form to be used for this ITB and it must be
uploaded via an electronic file on OregonBuys. At any time during the solicitation, upon
request or demand by Contracting Agency, Bidder must immediately furnish the original
of any Bid Security submitted via electronic means to the SPC.

(b) A fully executed certified or cashier’s check or an irrevocable letter of credit issued by
an Insured Institution as defined in ORS 706.008. If using one of these methods, Bidder
shall contact SPC to arrange for delivery prior to Closing.

(4) First-Tier Subcontractor Disclosure Form. Bidders must complete and submit Attachment
A, Form A-4 either (i) with the Bid Package submission via Oregon Buys or (ii) via email to the
Purchaser/SPC within 2 working hours after the Bid Opening Date.

C.7.4 SIGNATURES. All Bid forms requiring Signature must be signed by an authorized
representative of the Bidder. Bidder agrees that any Signatures on documents submitted in response
to this ITB via OregonBuys or email are Electronic Signatures under ORS Chapter 84, bind the
Bidder, and are intended to be and can be relied upon by Contracting Agency.

C.7.5 TIMELINESS. Contracting Agency will use the time stamp on the submittal through
OregonBuys to determine timeliness. Contracting Agency shall not be responsible for and will not
accept late or misdelivered Bids, protests, or other submittals.

C.7.6 FAILURE OF ELECTRONIC SYSTEMS. Contracting Agency is not and shall not be held
responsible for failure of OregonBuys or any email system that interferes with the ability of Bidders to
submit Electronic Submittals, to protest or to otherwise participate in the ITB process. In the event of
a failure of OregonBuys or any email system that interferes with the ability to submit electronic Bids,
to submit a protest or to otherwise participate in the procurement, Contracting Agency may cancel the
procurement or may extend the date and time of receipt of electronic Bids by providing the extension
immediately after OregonBuys or any email system becomes available.

C.7.7 HARD COPIES AND ORIGNALS. Contracting Agency reserves the right at any time to require
the Bidder to submit hard copy originals of any documents included in an electronic Bid Package.
Further, Contracting Agency reserves the right to require that the apparent successful Bidder
promptly submit its complete original signed Bid to Contracting Agency.

C.8 BID MODIFICATION PRIOR TO THE BID OPENING DATE

Modifications made after Bid submission must be uploaded in OregonBuys after deleting prior
submittal items using the “Withdraw Quote” button. Modifications made after Bid submission shall be
prepared on Bidder’s letterhead, be signed by an authorized representative, and state that the
modifications amend and supersede the prior Bid. Failure to comply with the provisions of this Section
will result in Bid rejection.

Nothing in this Section shall be construed as allowing the Bidder to alter or otherwise change the form
of the Bid, the form of the Contract, the conditions of the Bid, or the Specifications or Plans attached
to the Bid documents.

Bidders shall not modify Bids after the Bid Opening Date.
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C.9 BID WITHDRAWAL PRIOR TO THE BID OPENING DATE

If a Bidder wishes to withdraw a submitted Bid, the Bidder must do so using the “Withdraw Quote”
button in OregonBuys prior to Closing/Bid Opening Date and time specified in OregonBuys for this
ITB.

SECTION D - AWARD
Bids must be submitted in accordance with all instructions in this ITB prior to the Bid Opening Date
specified in OregonBuys for this ITB (see also Section A.3, Solicitation Schedule). Bids received after

the Bid Opening Date will not be considered for award.

D.1 PRELIMINARY BID RESULTS

Following public Opening (see Section A.11), Contracting Agency may post preliminary Bid results on
the OregonBuys System. Such postings may not be correct and are not final. The posting of the
preliminary Bid results is not a representation by Contracting Agency that any Bid submitted was
complete, sufficient, lawful in any respect, or otherwise in substantial compliance with the ITB
requirements.

D.2 METHOD OF AWARD

Provided Contracting Agency does not cancel the solicitation or reject all Bids pursuant to OAR 137-
049-0270, Award will be made to the responsible Bidder submitting the lowest responsive Bid,
calculated as follows.

(1) LUMP SUM. If the ITB requires a lump sum Bid, without additive or deductive alternates, or if
Contracting Agency elects not to award additive or deductive alternates, Bids will be compared
based on lump sum prices or lump sum base Bid prices, as applicable. If the ITB calls for a lump
sum base Bid, plus additive or deductive alternates, the total Bid price will be calculated by adding
to or deducting from the base Bid those alternates selected by Contracting Agency, for the
purpose of comparing Bids.

(2) UNIT PRICE. If the Bid includes unit pricing for estimated quantities, the total Bid price will be
calculated by multiplying the estimated quantities by the unit prices submitted by the Bidder and
adjusting for any additive or deductive alternates selected by Contracting Agency, for the purpose
of comparing Bids. Contracting Agency will specify within the ITB the estimated quantity of the
procurement to be used for determination of the low Bidder. In the event of mathematical
discrepancies between unit price and any extended price calculations submitted by the Bidder, the
unit price governs. See OAR 137-049-0350(2)(b).

Contracting Agency may award by Bid item, groups of bid items or the entire Bid provided such award
is in the public interest.

D.2.1 APPLICATION OF RECIPROCAL PREFERENCE. In determining the lowest responsive Bid,
Contracting Agency will, in accordance with OAR 125-246-0310, add a percentage increase to the
Bid of a Non-resident Bidder (see Attachment A, Form A-1) equal to the percentage, if any, of the
preference given to that Bidder in the state in which the Bidder resides. Adjustments made to account
for reciprocal preferences will be for Bid evaluation purposes only. No such adjustments shall operate
to amend Bidder’s Bid or any Contract awarded pursuant thereto.
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D.2.2 RESPONSIVENESS. For its Bid to be considered responsive, the Bidder must substantially
comply in all material respects with applicable solicitation procedures and requirements and the
solicitation documents. Bids may be considered nonresponsive and rejected if the Bid:

¢ includes non-approved equivalents where approval is required;

o takes exception to the Specifications or Plans or contractual terms of the ITB,;

e is contingent upon Contracting Agency’s acceptance of Specifications, Plans, or Contract

terms that conflict with or are in addition to those advertised in this ITB; or
e is unreadable.

In making a responsiveness determination, Contracting Agency may waive minor informalities as
described in OAR 137-049-0350, and Contracting Agency may seek clarification of any response
that, in its sole discretion, it deems necessary or advisable. However, Bidders may not supplement
their Bids to provide for missing information.

D.2.3 RESPONSIBILITY. Prior to award of the Contract, Contracting Agency will evaluate whether the
apparent successful Bidder meets the applicable standards of responsibility identified in ORS
279C.375(3) and OAR 125-249-0390. In doing so, Contracting Agency may investigate Bidder and
request information in addition to that already required in this ITB in Attachment A, Form A-1,
Responsibility Inquiry, when Contracting Agency, in its sole discretion, considers it necessary or
advisable.

Contracting Agency shall notify the apparent successful Bidder, in Writing, of any other
documentation required for it to complete its responsibility inquiry, which may include, but is not
limited to: recent profit-and-loss history, current balance statements, assets-to-liabilities ratio
(including number and amount of secured versus unsecured creditor claims), availability of short and
long-term financing, bonding capacity, credit information, material, equipment, facility and personnel
information, performance record of Contract performance, and similar information. Submission of a
signed Bid shall constitute approval for Contracting Agency to obtain any information Contracting
Agency deems necessary to conduct the evaluation.

Failure to promptly provide this information shall result in Bid rejection. Contracting Agency may
postpone the award of the Contract after posting a notice of its intent to award (“Notice of Intent to
Award”) to complete its investigation and evaluation. Failure of the apparent successful Bidder to
demonstrate responsibility as required under OAR 125-249-0390 shall render the Bidder non-
responsible and shall constitute grounds for Bid rejection, as required under OAR 125-249-0440.

D.3 REJECTION OF BIDS

D.3.1 REJECTION OF ALL BIDS. Contracting Agency may reject all Bids for good cause upon its
finding that it is in the public interest to do so. Agency will issue written findings if all offers are
rejected.

D.3.2 LIQUIDATED AND DELINQUENT DEBT. Contracting Agency may reject a particular Bid if a
Bidder has liquidated and delinquent debt owed to the State or any department or agency of the
State.

D.3.3 REJECTION OF PARTICULAR BIDS. Contracting Agency may reject a particular Bid for any
of the reasons listed under OAR 125-249-0440.
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D.4 NOTICE OF INTENT TO AWARD

Contracting Agency will issue to each Bidder or post, electronically or otherwise, Notice of Intent to
Award identifying the apparent successful Bidder (“Awarded Bidder”), pursuant to ORS 279C.375.

D.5 PROTEST OF INTENT TO AWARD

Bidders who are adversely affected or aggrieved because all other Bids were nonresponsive or
Contracting Agency committed a violation of a provision of the ITB or procurement statute or
administrative rules in evaluation of the Bids may submit a protest of the Notice of Intent to Award.
The protest must be in Writing, specify the grounds upon which the protest is based and be submitted
via email to the Purchaser/SPC within 7 days after issuance of the Notice of Intent to Award. Protests
received after that date will not be considered. See also OAR 137-049-0450.

D.6 FINAL AWARD

Upon expiration of the Notice of Intent to Award protest period (or after affirmation of the Award
following a protest, if any) the award will be final. If only one Bid is submitted, there will be no Notice
of Intent to Award protest period.

D.7 INFORMATION TO BE SUBMITTED BY THE AWARDED BIDDER

The Awarded Bidder shall provide the following required documents to Contracting Agency:

e Proof of Insurance. Awarded Bidder shall furnish proof of insurance meeting the
requirements provided in Attachment D-5.

e Performance and Payment Bonds. Using the forms provided in Attachment D-2 and
Attachment D-3, the Awarded Bidder shall furnish a Performance Bond and a Payment Bond
each in the total amount (100%) of the awarded Contract, executed in favor of the State.

e W-9 Form. When requested by Agency or when the backup withholding status or any other
information of Bidder has changed since the last submitted W-9 form, if any, Awarded Bidder
shall provide their Taxpayer ldentification Number and backup withholding status on a
completed W-9 form. The W-9 form is available at: http://www.irs.gov/pub/irs-pdf/fw9.pdf.

Failure to present the required documents within 7 days of final award (see Section D.6) may result in
revocation of award and forfeiture of the Bid Security as described in Section D.8.1 below. Should
Awarded Bidder, working in good faith, be unable to meet the required timeframes set forth in this
Section, Bidder shall in Writing via email to SPC explain the circumstances and request an extension
for the number of days needed to achieve compliance, which Contracting Agency, in its sole
discretion, may allow.

D.8 EXECUTION OF PUBLIC IMPROVEMENT CONTRACT

Contracting Agency will provide Awarded Bidder with the finalized Contract documents, which
Awarded Bidder shall execute within the timeframe specified by the Purchaser/SPC.

D.8.1 FOREFEITURE OF BID SECURITY. An Awarded Bidder who fails to promptly and properly
execute the contract and to deliver the Performance Bond, the Payment Bond, and the proof of
insurance (when bonds or insurance are required) within the timeframes specified in D.7, shall forfeit
the Bid Security that accompanied the successful Bid. The Bid Security shall be taken and considered
as liquidated damages and not as a penalty for failure of the Bidder to execute the Contract and
deliver the bonds and proof of insurance.
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D.9 RETURN OF BID SECURITY

D.9.1 Contracting Agency shall return the Bid Security of the Awarded Bidder to the Bidder after the
Bidder:
(a) executes the Contract, and
(b) delivers a good and sufficient Performance Bond, a good and sufficient Payment Bond,
and any required proofs of insurance in accordance with Section D.7.

D.9.2 Contracting Agency may return the Bid Security of unsuccessful Bidders after the Bids have
been opened and the Contract has been awarded.

D.10 REVIEW OF SOLICITATION FILES

Completed solicitation files are available for public review at Contracting Agency office by
appointment during regular business hours (Monday through Friday) or as otherwise arranged. See
also OAR 137-049-0400.
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ATTACHMENT A
BID PACKAGE FORMS

e FORM A-1: BIDDER INFORMATION AND CERTIFICATIONS FORM
e FORM A-2: PRICING FORM

e FORM A-3: BID SECURITY FORM

e FORM A-4: FIRST-TIER SUBCONTRACTOR FORM

S-DASOBO-00015003 ODF Santiam Fire & Administrative Buildings Page 17 of 101



ATTACHMENT A

FORM A-1 — BIDDER INFORMATION AND CERTIFICATIONS FORM
ITB S-DASOBO-00015003
ODF Santiam Fire & Administrative Buildings

[Note to Bidders: If additional space or lines are needed attach an additional page to the end of the
form.]

Business Name:

Is Bidder authorized to transact business by the Oregon Secretary of State? Yes [1/ No [
e If yes, provide business registry number or otherwise describe authorization:

Business Owner(s) Name:

Business Address:

Bidder is a: (select one)

[J Resident Bidder. "Resident Bidder" as defined under ORS 279A.120 means a Bidder that has
paid unemployment taxes or income taxes in this State during the 12 calendar months
immediately preceding submission of the Bid, has a business address in this State, and has
stated in the Bid whether the Bidder is a Resident Bidder.

[1 Non-resident Bidder. "Non-resident Bidder" as defined under ORS 279A.120 means a Bidder
who is not a Resident Bidder as defined above. When a public contract is awarded to a Non-
resident Bidder and the contract price exceeds $10,000, the Bidder shall promptly report to the
Department of Revenue on forms to be provided by the Department the total contract price,
terms of payment, length of contract, and such other information as the Department may
require before the Bidder may receive final payment on the public contract.

Telephone Number:

Email Address:

Federal Employer Identification Number (“FEIN”) Number:

Unique Entity Identifier (‘UEI”) Number:

When using federal funding states may not award contracts to contractors that are suspended or
debarred as listed on SAM.gov (2 C.F.R. § 200.213). Suspended or debarred contractors are not
eligible to receive an award from this ITB.

Bidders must be licensed with the State of Oregon Construction Contractors Board (“CCB”) prior to
bidding on Public Improvement Contracts (OAR 137-049-0200). FAILURE TO COMPLY WITH THIS
REQUIREMENT WILL RESULT IN BID REJECTION. Contractor certifies that each of its
subcontractors participating in the Project will be similarly registered with the CCB before each
subcontractor commences Work under the Contract.

CCB REGISTRATION NO.:
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EXPIRATION DATE OF CCB NO.:

Contract Authorized Representative Name:

If Bidder is a joint venture or partnership, the individual named above must be authorized to sign on
its behalf and execute agreements. Additionally, upon request, Bidder shall provide a copy of the joint
venture agreement or partnership agreement evidencing authority to Bid and to enter into the
resulting Contract that may be awarded, together with corporate resolutions (if applicable) evidencing
corporate authority to participate as a joint venture or partnership.

PUBLIC WORKS BOND

Pursuant to ORS 279C.830(2) and OAR 839-025-0015, Contractor and every subcontractor shall
have a Public Works bond filed with the CCB before starting Work on the Project. This bond is in
addition to Performance Bond and Payment Bond requirements.

Name of Public Works Bonding Company:

Address of Public Works Bonding Company:

Agent Name/Phone: /

Public Works Bond Number:

If exempt from this requirement under ORS 279C.836(4), (7), (8), or (9), list applicable exemption and
describe:

SUBCONTRACTORS CERTIFIED UNDER ORS 200.055

Contracting Agency promotes and applies a policy of diversity, equity, and inclusion in public
contracting by engaging in efforts to increase public contracting opportunities for businesses and
enterprises that the Certification Office for Business Inclusion and Diversity has certified under ORS
200.055.

Provide the company name(s) of any subcontractor certified under ORS 200.055 as a disadvantaged
business enterprise, a minority-owned business, a woman-owned business, an emerging small
business, or a veteran-owned business, that Bidder intends to utilize in the performance of this
Contract.

Name:

Name:

Name:

Name:

Name:
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RESPONSIBILITY INQUIRY

Bidder may add additional lines to this section and form as needed to provide the required
information.

1.

Does Bidder have available the appropriate financial, material, equipment, facility, and
personnel resources and expertise, or ability to obtain the resources and expertise, necessary
to demonstrate the capability of Bidder to meet all contractual responsibilities?

Yes [1/No [

Within the last 5 years, how many contracts of a similar nature has Bidder completed that, to
the extent that the costs associated with and time available to perform the contract remained
within Bidder's control, Bidder stayed within the time and budget allotted, and there were no
contract claims by any party? Number of contracts: | |

How many contracts did not meet those standards? Number of contracts: | |

If any contracts did not meet those standards, please provide an explanation:

Has Bidder been debarred or otherwise disqualified from bidding on contracts by any state,
local, or federal agency under any state or federal law? Yes [/ No [

If yes, please provide an explanation:

3. Within the last 3 years, has Bidder had:

a. any contracts terminated for default by any government agency, or
b. any lawsuits filed against it by creditors or involving contract disputes?

Yes [0/ No

If yes, please provide an explanation: (With regard to judgments, include jurisdiction and
date of final judgment or dismissal.)

4. Within the last 3 years has Bidder been criminally or civilly charged, indicted, or convicted in

connection with:
a. obtaining, attempting to obtain, or performing a public (federal, state, or local) contract
or subcontract,
b. violation of federal or state antitrust statutes relating to the submission of Bids or
Proposals, or
c. embezzlement, theft, forgery, bribery, falsification or destruction of records, making
false statements, tax evasion, or receiving stolen property?

Yes [1/No

If yes, indicate the jurisdiction, date of indictment, charge or judgment, and names and
summary of charges below:
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Does Bidder have any outstanding or pending judgments against it? Yes [/ No [

If yes, please provide an explanation:

5. Is Bidder experiencing financial distress or having difficulty securing financing?
Yes [1/No [

If yes, please provide an explanation:

6. Does Bidder have sufficient cash flow to fund day-to-day operations throughout the proposed
contract period?

Yes [0/ No O

If no, please provide an explanation:

Within the last 3 years, has Bidder filed a bankruptcy action, filed for reorganization, made a
general assignment of assets for the benefit of creditors, or had an action for insolvency
instituted against it?

Yes [0/ No O

If yes, provide the filing dates, jurisdictions, type of action, ultimate resolution, and dates of
judgment or dismissal, if applicable:

Does Bidder have all required licenses, insurance and/or registrations, if any, and is Bidder
legally authorized to do business in the State of Oregon? Yes [1/ No [

If no, please provide an explanation:

7. Pay Equity Certificate. This certificate is required if Bidder employs 50 or more full-time
workers and the resulting Contract price is estimated to exceed $500,000. Does a current
authorized representative of Bidder possess an unexpired Pay Equity Certificate issued by the
Department of Administrative Services?

Yes [/ No [/ Not Applicable []
[If the certificate was provided with the Bid or Proposal submitted for a solicitation related to
the prospective contract, then it is not necessary to resubmit it. Just indicate “see Bid” or “see

Proposal” in the response field. Otherwise, if applicable, submit a copy of the certificate
with this form.]
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Does Bidder have documented diversity, equity and inclusion values and practices as required
pursuant to Executive Order 22-15? Yes [1/ No [

8. Within the last 3 years has the Offeror, or any officer, partner, agent or employee of Offeror
been found to have violated any state or federal prevailing wage statute or regulation
(including the federal Davis-Bacon and related Acts and ORS 279C.800 — ORS 279C.870) in
any Final Order of the Oregon Bureau of Labor and Industries or the United States Department
of Labor, or by any court of competent jurisdiction?

Yes [1/No O

If yes, provide copies of the final order(s) or judgment in which this occurred and explain in
detail:

(a) The circumstances behind any violation, including the amount(s) not paid

(b) Whether the amount(s) have now been paid

(c) The reasons for the violation

(d) All efforts undertaken to ensure that future violations will not occur

Response:

RECORD OF SATISFACTORY PERFORMANCE

Bidder must demonstrate that it has completed previous contracts of a similar nature with a
satisfactory record of performance. Bidder shall provide the information below for 3 different projects
completed within the last 3 years that demonstrate Bidder’s experience with projects of similar size,
scope, and complexity to the Project that is the subject of this ITB. Bidder must provide contact
information for the individual who can describe the quality of workmanship and service that the Bidder
provided on current and past projects of similar size and complexity.

Contracting Agency reserves the right to choose and investigate any contact or reference (whether or
not furnished by the Bidder), and to investigate past performance with respect to its successful
performance of similar projects, compliance with specifications and contractual obligations, its
completion or delivery of service on schedule, and its lawful payment of suppliers, subcontractors,
and employees.

Bidder may add additional lines to this form as needed to provide the required information.

Project #1

Description of Project:

Project Location:

Project Date:

Contract Amount:

Project Owner:

Project Contact Information (Name/Phone/Email):
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Did the project owner ever find that you were materially deficient in contract performance?
Yes [1/No I

If yes, (i) was the deficient performance expressly excused under the terms of the contract, or (ii) did
you take appropriate corrective action? Please provide an explanation:

Did you stay within the contract time and budget to the extent the costs associated with and time
available to perform a previous contract were within your control? Yes 1/ No [

Project #2

Description of Project:

Project Location:

Project Date:

Contract Amount:

Project Owner:

Project Contact (Name/Phone/Email):

Did the project owner ever find that you were materially deficient in contract performance?
Yes [1/No I

If yes, (i) was the deficient performance expressly excused under the terms of the contract, or (ii) did
you take appropriate corrective action? Please provide an explanation:

Did you stay within the contract time and budget to the extent the costs associated with and time
available to perform a previous contract were within your control? Yes 1/ No [

Project #3

Description of Project:

Project Location:

Project Date:

Contract Amount:

Project Owner:

Project Contact (Name/Phone/Email):

Did the project owner ever find that you were materially deficient in contract performance?

S-DASOBO-00015003 ODF Santiam Fire & Administrative Buildings Page 23 of 101



Yes [1/No

If yes, (i) was the deficient performance expressly excused under the terms of the contract, or (ii) did
you take appropriate corrective action? Please provide an explanation:

Did you stay within the contract time and budget to the extent the costs associated with and time
available to perform a previous contract were within your control? Yes 1/ No [
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CERTIFICATIONS OF BIDDER’S DULY AUTHORIZED REPRESENTATIVE

THIS BID MUST BE SIGNED BY AN AUTHORIZED REPRESENTATIVE OF THE BIDDER

The undersigned acknowledges, attests, and certifies individually and on behalf of the Bidder that:

(1)

(7)

(8)

(9)

(10)

(11)

(12)

The undersigned is a duly authorized representative of the Bidder, has been authorized by Bidder to
make all representations, attestations, and certifications contained in this Bid and all Addenda, if any,
issued;

Bidder, acting through its authorized representatives, has read and understands all Bid instructions,
Specifications, Plans, terms and conditions contained in this Bid document (including all listed
attachments and Addenda, if any, issued);

The Bid submitted is in response to the specific language contained in the ITB, and Bidder has made no
assumptions based upon either (a) verbal or written statements not contained in the ITB, or (b) any
previously issued ITB, if any;

The State shall not be liable for any claims or be subject to any defenses asserted by Bidder based upon,
resulting from, or related to, Bidder’s failure to comprehend all requirements of the ITB;

The State shall not be liable for any expenses incurred by Bidder in preparing and submitting its Bid or in
participating in the Bid evaluation/selection process;

The Bidder agrees to be bound by and comply with all applicable requirements of ORS 279C.800 through
ORS 279C.870 and the administrative rules of the Bureau of Labor and Industries (“BOLI”) regarding
prevailing wage rates;

The Bid was prepared independently from all other Bidders, and without collusion, fraud, or other
dishonesty;

Bidder is bound by and will comply with all requirements, Specifications, Plans, terms and conditions
contained in this Bid (including all listed attachments and Addenda, if any, issued);

Bidder will furnish the designated item(s) or service(s) in accordance with the Specifications, Plans and
requirements, and will comply in all respects with the terms of the resulting Contract upon award;

Bidder represents and warrants that Bidder has the power and authority to enter into and perform the
Contract and that the Contract, when executed and delivered, shall be a valid and binding obligation of
Contractor enforceable in accordance with its terms;

Bidder has no undisclosed liquidated or delinquent debt owed to the State or any department or agency
of the State;

If awarded a Contract, Bidder agrees that at the time of Contract execution it shall demonstrate that an
employee drug testing program is in place pursuant to ORS 279C.505 and the General Conditions
(Attachment D-4);

(13) Bidder has read Section C.2.5 of this ITB, and Bidder understands that any Contract resulting from this

solicitation is subject to the State Buy America requirements, pursuant to ORS 279C.303 and OAR 125-
249-0170. By submitting a Bid, Bidder agrees that in the event of Contract award, to comply with the
domestic preference requirements included therein.

Bidder has read Section C.2.6 of this ITB, and Bidder understands that any Contract resulting from this
solicitation is subject to the Federal Build America Buy America Act (BABA) requirements under Title IX of
the federal infrastructure Investment and Jobs Act (“lILA”), Pub. L. 177-58. All iron, steel, manufactured
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products, and construction materials used in this project must be produced in the United States and State
Buy America requirements, pursuant to ORS 279C.303 and OAR 125-249-0170. By submitting a Bid,
Bidder agrees that in the event of Contract award, to comply with the domestic preference requirements
included therein.

(15) Bidder has read Section C.2.6 Federal Requirements and Bidder understands that any Contract resulting
from this solicitation is subject to the federal requirements set forth by FEMA. By submitting a Bid, Bidder
agrees, in the event of Contract award, to comply with all the federal requirements included therein.

(16) Bidder is, to the best of my knowledge, not in violation of any Oregon Tax Laws. For purposes of this
certification, “Oregon tax laws” means (i) any state taxes administered by the Oregon Department of
Revenue (DOR) under the tax laws of this state and local taxes administered by DOR under ORS
305.620; and (ii) any tax provisions imposed by a political subdivision of this state that applied to
Contractor, to Contractor’s property, operations, receipts, or income, or to Contractor’s performance of or
compensation for any work performed by Contractor; and (iii) any tax provisions imposed by a political
subdivision of this state that applied to Contractor, or to goods, services, or property, whether tangible or
intangible, provided by Contractor; and (iv) any rules, regulations, charter provisions, or ordinances that
implemented or enforced any of the foregoing tax laws or provisions;

(17) Bidder has not discriminated and will not discriminate against any disadvantaged business enterprise,
minority-owned business, women-owned business, emerging small business, or veteran-owned business
(as those terms are defined in ORS 200.005), in obtaining any required subcontracts. Failure to do so
shall be grounds for disqualification;

(18) Bidder has a written policy and practice that meets the requirements described in ORS 279A.112 for
preventing sexual harassment, sexual assault and discrimination against employees who are members of
a “protected class’;

(19) All affirmations and certifications contained within the Bid, including those in this Bidder Information and
Certification Form and the Pricing Form, are true and correct.

ACKNOWLEDGMENT OF ADDENDA
(must be completed by Bidder as a matter of responsiveness)

Bidder acknowledges and agrees: (select one option)
[J Addenda No. to No. have been issued for this ITB.

1 Addenda have not been issued for this ITB.

If addenda have been issued, Bidder has received and duly considered all addenda. Bidder acknowledges and
agrees to the terms of all such Addenda as those terms revise the terms, conditions, Plans and Specifications
of this ITB.

SIGNATURE OF BIDDER’S DULY AUTHORIZED REPRESENTATIVE

(Legal Business Name)

(Authorized Representative Name) (Title)

(Authorized Representative Signature) (Date)
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ATTACHMENT A
FORM A-2 — PRICING FORM

S-DASOBO0-00015003
ODF Santiam Fire & Administrative Buildings

PRICING SUBMITTAL INSTRUCTIONS:

Bidder shall enter pricing and other required information for all Bid Items listed in this Pricing Form. If
this Pricing Form is replaced by Addendum, Bidders shall use the Addendum form to provide pricing
and other required information. If the Pricing Form is only modified by Addendum, Bidders shall follow
the instructions in the Addendum for making modifications to the Pricing Form. Failure to supply the
required information in the Pricing Form, as modified by subsequent Addenda, may result in Bid
rejection as non-responsive.

BASE BID and ALTERNATES: To include all Work described in the ITB, Plans, Specifications and any issued
Addenda.

BASE BID:
BASE BID LUMP SUM: §

Total Base Bid: $
(Lump Sum)

The undersigned understands that the State reserves the right to increase or decrease the above
quantities at the same unit prices as shown or to remove items as necessary to meet budgetary
constraints. The undersigned has carefully examined the Contract Documents and the site of the
work, and agrees to furnish all necessary plant, labor, equipment, accessories, materials, permits,
and perform all operations shown and specified in accordance with the Contract Documents for the
price(s) set herein.

Bid submitted by:

(Legal Business Name)

(Authorized Representative Name) (Title)

(Authorized Representative Signature) (Date)
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ATTACHMENT A

FORM A-3 — BID SECURITY FORM

STATE OF OREGON
STANDARD PUBLIC IMPROVEMENT CONTRACT

BID BOND

We, , as “Principal,”
(Name of Principal)

and , alan Corporation,
(Name of Surety)

authorized to transact Surety business in Oregon, as “Surety,” hereby jointly and severally bind ourselves, our respective
heirs, executors, administrators, successors and assigns to pay unto the State of Oregon (“Obligee”) the sum of
($ ) dollars.

WHEREAS, the condition of the obligation of this bond is that Principal has submitted its proposal or bid to an agency of
the Obligee in response to Obligee’s procurement document No. S-DASOBO-00015003 for the project identified as:_ ODF
Santiam Fire & Administrative Buildings which proposal or bid is made a part of this bond by reference, and Principal is
required to furnish bid security in an amount equal to 10% of the total amount of the bid pursuant to the procurement
document and ORS 279C.365(5) for competitive bidding or 279C.400(5) for competitive proposals.

NOW, THEREFORE, if the proposal or bid submitted by Principal is accepted, and if a contract pursuant to the proposal
or bid is awarded to Principal, and if Principal enters into and executes such contract within the time specified in the
procurement document and executes and delivers to Obligee its good and sufficient performance and payment bonds
required by Obligee, as well as any required proof of insurance, within the time fixed by Obligee, then this obligation shall
be void; otherwise, it shall remain in full force and effect.

IN WITNESS WHEREOF, we have caused this instrument to be executed and sealed by our duly authorized legal

representatives this day of , 20__.
PRINCIPAL.: SURETY:
BY: BY ATTORNEY-IN-FACT:
Signature Name
Official Capacity Signature
Attest:
Corporation Secretary Address
City State Zip
Phone Fax or Email
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ATTACHMENT A

FORM A-4 — FIRST-TIER SUBCONTRACTOR DISCLOSURE FORM

PROJECT NAME: ODF Santiam Fire & Administrative Buildings

BID #: S-DASOBO-00015003 BID OPENING: Date: Time:

Pursuant to ORS 279C.370 and OAR 125-249-0360, Bidders are required to disclose the following
information about certain first-tier subcontractors:

(a) The subcontractor's name,
(b) Dollar value of the subcontract, and
(c) The category of work that the subcontractor would be performing.

If the Bidder will not be using any subcontractors that are subject to the above disclosure
requirements, the Bidder is required to indicate "NONE”.

This form must be completed and submitted to Contracting Agency by the Bidder with the Bid by the
Bid Opening Date or within 2 working hours after the advertised Bid Opening Date. Compliance with
the disclosure and submittal requirements is a matter of responsiveness. Bids that are submitted by
Closing, but for which the disclosure submittal has not been made by the specified deadline, are not
responsive and will not be considered for Contract award.

Contracting Agency MUST REJECT A BID IF THE BIDDER FAILS TO SUBMIT THIS DISCLOSURE
FORM WITH THIS INFORMATION BY THE STATED DEADLINE.

Substitution of disclosed first-tier subcontractors shall be made only in accordance with ORS
279C.585.

SUBCONTRACTOR NAME CATEGORY OF WORK DOLLAR VALUE
$

&

&

(Legal Business Name)

(Authorized Representative Name) (Title)

(Authorized Representative Signature) (Date)
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ATTACHMENT B
TECHNICAL SPECIFICATIONS
S-DASOBO-00015003

ODF Santiam Fire & Administrative Buildings
Technical Specifications listed below are hereby incorporated into this ITB:
TECHNICAL SPECIFICATIONS: “Att B - Specs_Project Manual_25.11.19 Updated”
The Technical Specifications apply to this ITB and any resulting Contract. Should any of the
Technical Specifications conflict with the General Conditions, as modified by the Supplemental
General Conditions, the General Conditions shall prevail. ltems not indicated in the Specifications that
can be legitimately and reasonably inferred to complete the work must be furnished by the Contractor

as though it were detailed herein.

For purposes of the ITB, Attachment B is found as 1 separate upload on OregonBuys.
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ATTACHMENT C

PLANS AND DRAWINGS

S-DASOBO0-00015003
ODF Santiam Fire & Administrative Buildings

Plans and Drawings listed below are hereby incorporated into this ITB.

PLANS AND DRAWINGS: “Att C - Plans_ODF Permit Set_25.10.17 Updated_v3”

The Plans and Drawings apply to any resulting Contract. Iltems not indicated in the plans and
drawings that can be legitimately and reasonably inferred to complete the Work must be furnished by

the Contractor as though it were detailed herein.

For purposes of the ITB, Attachment C is found as 1 separate upload on OregonBuys.
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ATTACHMENT D

SAMPLE PUBLIC IMPROVEMENT CONTRACT, FORMS AND EXHIBITS

o ATTACHMENT D-1: SAMPLE PUBLIC IMPROVEMENT CONTRACT FORM
e ATTACHMENT D-2: PERFORMANCE BOND FORM
e ATTACHMENT D-3: PAYMENT BOND FORM

o ATTACHMENT D-4: GENERAL CONDITIONS AND SUPPLEMENTAL GENERAL
CONDITIONS

e ATTACHMENT D-5: INSURANCE REQUIREMENTS

S-DASOBO-00015003 ODF Santiam Fire & Administrative Buildings Page 32 of 101



ATTACHMENT D-1

SAMPLE PUBLIC IMPROVEMENT CONTRACT FORM

FOR BIDDERS: COPIES OF THIS PUBLIC IMPROVEMENT CONTRACT FORM---MODIFIED
FROM BEING THIS EXHIBIT 5§ SAMPLE CONTRACT FOR THE ITB TO A STAND-ALONE
RESULTING CONTRACT BETWEEN THE PARTIES---WILL BE SENT TO THE INTENDED
AWARDEE (CONTRACTOR) BY CONTRACTING AGENCY AT THE TIME OF THE STATE'S
NOTICE OF INTENT-TO-AWARD. THE BLANKS IN THIS SAMPLE WILL BE FILLED IN BY
AGENCY. THE INTENDED AWARDEE WILL THEN COMPLETE AND SIGN THE CONTRACT.
AFTER ALL REQUIREMENTS ARE MET, THE STATE WILL THEN SIGN THE PUBLIC
IMPROVEMENT CONTRACT FORM AND SEND AN ORIGINAL, SIGNED FULLY EXECUTED
PUBLIC IMPROVEMENT CONTRACT TO THE CONTRACTOR ALONG WITH THE NOTICE TO
PROCEED.

STATE OF OREGON PUBLIC IMPROVEMENT CONTRACT
for

ODF Santiam Fire & Administrative Buildings
[Contract Number]

This Public Improvement Contract for the ODF Santiam Fire & Administrative Buildings (the "Contract"),
made by and between the State of Oregon, acting by and through the Department of Administrative
Services, State Procurement Services on behalf of Oregon Department of Forestry (“ODF”), hereinafter
called the Owner, and [insert contractor] hereinafter called the Contractor (collectively the “Parties”), is
effective on the date this Contract has been signed by all the Parties and all required State of Oregon
governmental approvals have been obtained. Unless otherwise defined in the Invitation to Bid or in this
Contract, the capitalized terms used herein are defined in Section A.1 of the State of Oregon General
Conditions for Public Improvement Contracts.

1. Contract Price

The Contractor, in consideration of the sum of $[XX] (the “Contract Price”), to be paid to the
Contractor by Owner in the manner and at the time hereinafter provided, and subject to the terms and
conditions provided for in the Invitation to Bid, this Public Improvement Contract and other Contract
Documents, all of which are incorporated herein by reference, hereby agrees to perform all Work
described and reasonably inferred from the Contract Documents.

The Contract Price includes all items listed in Exhibit 1. [Drafting Note: if not all items or if alternates
were selected, separately list here all items and alternates selected for Award]

2. Representatives

Unless otherwise specified in the Contract Documents, the Owner designates Joseph Pfau, as its
Authorized Representative in the administration of this Contract. The above-named individual shall be
the initial point of contact for matters related to performance, payment, and authorization, and to carry
out the responsibilities of the Owner. Contractor has named [insert] its Authorized Representative to
act on its behalf.

Owner’s Authorized Representative Contact Information:
email:_Joseph.J.PFAU@odf.oregon.gov / phone: 503-507-1527

Contractor’s Authorized Representative Contact Information:
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email: / phone:

3. Contract Dates

PROJECT START DATE: March 3, 2026
SUBSTANTIAL COMPLETION: May 30, 2027
FINAL COMPLETION: July 7, 2027

4. Liquidated Damages

Failure to complete the project known as ODF Santiam Fire & Administrative Buildings by the
specified time will result in damage to the State of Oregon. Since actual damage will be difficult to
determine, it is agreed that the Contractor shall pay to the State of Oregon, not as a penalty but as
liquidated damages, $500.00 per calendar day for each day elapsed in excess of the Substantial
Completion date stated in Section 3 of this Contract.

5. Exhibits
The following Exhibits are attached and incorporated into this Contract by this reference. Contractor
must utilize and comply with these documents and requirements in its performance of this Contract.

The versions of the Exhibits set forth herein replace any versions included in or as Attachments to the
ITB.

EXHIBIT 1 COMPLETED PRICING FORM
[in resulting contract, insert completed ITB Attachment A, Form A-2]

EXHIBIT 2 EXECUTED PERFORMANCE BOND
[in resulting contract, insert completed ITB Attachment D-2]

EXHIBIT 3 EXECUTED PAYMENT BOND
[in resulting contract, insert completed ITB Attachment D-3]

EXHIBIT 4 STATE OF OREGON GENERAL CONDITIONS FOR PUBLIC
IMPROVEMENT CONTRACTS AND SUPPLEMENTAL GENERAL
CONDITIONS [in resulting contract, insert ITB Attachment D-4]

EXHIBIT 5 INSURANCE REQUIREMENTS [insert ITB Attachment D-5]
EXHIBIT 6 TECHNICAL SPECIFICATIONS [insert title/date]
[in resulting contract, insert ITB Attachment B, as modified by any
addenda]
EXHIBIT 7 PLANS AND DRAWINGS: [insert title/date]
[in resulting contract, insert ITB Attachment C, as modified by any
addenda]
EXHIBIT 8 FEDERAL TERMS AND CONDITIONS

[Insert ITB Attachments E and E-1]

6. Prevailing Wage Rates

This Contract is subject to the Oregon Bureau of Labor and Industries (“BOLI") prevailing wage rates
and apprenticeship rates (and any applicable amendments) in effect as of the date the project was
first advertised, which while not physically attached, are available in the following weblinks and
incorporated by reference with the same force and effect as though fully set forth herein:
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In accordance with federal funding requirements, for all prime construction contracts in excess of
$2,000, Contractor and all subcontractors at every tier shall comply with the “Davis-Bacon and Related
Act Provisions.” See Davis-Bacon Act WD# OR20250099, Modification# 11, last revised 08/28/2025
for Linn Oregon in the Exhibit 8 Federal Terms and Conditions.

BOLI Prevailing Wage Rates for Public Works Contracts dated July 5, 2025 as updated October 15,
2025.

PWR Apprenticeship Rates in effect October 15, 2025.

These BOLI wage rates are available at: https://www.oregon.gov/boli/employers/Pages/prevailing-
wage-rates.aspx.

The work will take place in Linn County, BOLI Region 4.

7. Certifications

a. Prevention of Sexual Harassment, Sexual Assault, and Discrimination. Contractor certifies, in
accordance with ORS 279A.112, that it has in place a policy and practice of preventing sexual
harassment, sexual assault, and discrimination against employees who are members of a
"protected class" As a material term and condition of this Contract, Contractor must maintain,
throughout the duration of this Contract, a policy and practice that complies with ORS
279A.112, including, but not limited to, giving employees written notice of the Contractor's
policy and practice.

b. Prohibition of Non-Discrimination in Subcontracting Laws (ORS 279A.110). Contractor certifies
that it has not discriminated and will not discriminate against any disadvantaged business
enterprise, minority-owned business, women-owned business, emerging small business, or
business that a veteran owns, in obtaining any required subcontracts. Failure to do so shall be
grounds for disqualification.

c. Debt. Contractor certifies that Contractor has no undisclosed liquidated and delinquent debt
owed to the State or any department or agency of the State.

d. Subcontracts. Contractor certifies that all subcontractors performing Work subject to the
licensing requirement in ORS Chapter 701 will be registered with the Construction Contractors
Board or licensed by the State Landscape Contractors Board (as applicable) before the
subcontractors commence Work under the Contract.

e. This Agreement is subject to the federal BABAA requirements under Title IX of the federal
infrastructure Investment and Jobs Act (“lILA”), Pub. L. 177-58. All iron, steel, manufactured
products, and construction materials used in this project must be produced in the United
States. See 3.6 Required Use of American Iron, Steel, Manufactured Products, and
Construction Materials under Section Ill. Special Terms in Exhibit 8 [Attachments E and E-
1]Federal Requirements  State Buy America. This Agreement is subject to the domestic
preference requirements of ORS 279C.303 and OAR 125-249-0170, and, pursuant thereto,
Contractor certifies that all steel, iron, coatings for steel and iron and Manufactured Products
that the Contractor purchases for or uses in the project, and that become part of a permanent
structure, will be Produced in the United States, as prescribed in the Contract Documents (See
Exhibit 4).
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f. Use of Premises. Contractor certifies that each Contractor and subcontractor employee will
comply with the prohibition on aerosolizing, smoking or vaporizing when performing Work
under the Contract on Owner’s project premises per ORS 433.845.

8. Integration

THE CONTRACT, WHICH INCLUDES THIS CONTRACT AND THE REMAINING CONTRACT DOCUMENTS,
CONSTITUTES THE ENTIRE CONTRACT BETWEEN THE PARTIES. NO WAIVER, CONSENT,
MODIFICATION, OR CHANGE OF TERMS OF THE CONTRACT SHALL BIND EITHER PARTY UNLESS IN
WRITING AND SIGNED BY BOTH PARTIES. SUCH WAIVER, CONSENT, MODIFICATION OR CHANGE, IF
MADE, SHALL BE EFFECTIVE ONLY IN THE SPECIFIC INSTANCE AND FOR THE SPECIFIC PURPOSE
GIVEN. THERE ARE NO OTHER UNDERSTANDINGS, AGREEMENTS, OR REPRESENTATIONS, ORAL
OR WRITTEN, NOT SPECIFIED HEREIN REGARDING THE CONTRACT. CONTRACTOR, BY THE
SIGNATURE BELOW OF ITS AUTHORIZED REPRESENTATIVE, HEREBY ACKNOWLEDGES THAT IT
HAS READ THIS CONTRACT AND THE REST OF THE CONTRACT DOCUMENTS, UNDERSTANDS
THEM, AND AGREES TO BE BOUND BY THE TERMS AND CONDITIONS OF THIS CONTRACT AND THE
REMAINING CONTRACT DOCUMENTS.

Agreed to and Signed by:

CONTRACTOR:

(Legal Business Name)

(Address)

(Contractor's CCB#) (Expiration Date)
(Authorized Representative Name) (Title)
(Authorized Representative Signature) (Date)

STATE OF OREGON

State of Oregon by and through its Oregon Department of Forestry

(Authorized Representative Name) (Title)

(Authorized Representative Signature) (Date)

OREGON DEPARTMENT OF JUSTICE — ORS 291.047 APPROVAL FOR THE STATE
Approved for legal sufficiency by the Oregon Department of Justice as set forth in writing per email
dated: [insert date]
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ATTACHMENT D-2

STATE OF OREGON PERFORMANCE BOND FORM
STATE OF OREGON
PERFORMANCE BOND

Bond No.:
Solicitation: _S-DASOBO-00015003
Project Name: ODF Santiam Fire & Administrative Buildings

(Surety #1) Bond Amount No. 1: $
(Surety #2)* Bond Amount No. 2:* $
* If using multiple sureties Total Penal Sum of Bond: §$
We, as Principal, and the above identified Surety(ies), authorized to transact surety business in

Oregon, as Surety, hereby jointly and severally bind ourselves, our respective heirs, executors, administrators,
successors and assigns firmly by these presents to pay unto the State of Oregon the sum of (Total Penal Sum of Bond)

$ (Provided, that we the Sureties bind ourselves in such sum “jointly and severally” as well as
“severally” only for the purpose of allowing a joint action or actions against any or all of us, and for all other purposes each
Surety binds itself, jointly and severally with the Principal, for the payment of such sum only as is set forth opposite the
name of such Surety), and

WHEREAS, the Principal has entered into a contract with the State of Oregon, the plans, specifications, terms and
conditions of which are contained in the above-referenced Solicitation;

WHEREAS, the terms and conditions of the contract, together with applicable plans, standard specifications, special
provisions, schedule of performance, and schedule of contract prices, are made a part of this Performance Bond by
reference, whether or not attached to the contract (all hereafter called “Contract’); and

WHEREAS, the Principal has agreed to perform the Contract in accordance with the terms, conditions, requirements,
plans and specifications, and all authorized modifications of the Contract which increase the amount of the work, the
amount of the Contract, or constitute an authorized extension of the time for performance, notice of any such
modifications hereby being waived by the Surety:

NOW, THEREFORE, THE CONDITION OF THIS BOND IS SUCH that if the Principal herein shall faithfully and truly
observe and comply with the terms, conditions and provisions of the Contract, in all respects, and shall well and truly and
fully do and perform all matters and things undertaken by Contractor to be performed under the Contract, upon the terms
set forth therein, and within the time prescribed therein, or as extended as provided in the Contract, with or without notice
to the Sureties, and shall indemnify and save harmless the State of Oregon, the Department of Administrative Services,
and members thereof, its officers, employees and agents, against any direct or indirect damages or claim of every kind
and description that shall be suffered or claimed to be suffered in connection with or arising out of the performance of the
Contract by the Principal or its subcontractors, and shall in all respects perform said contract according to law, then this
obligation is to be void; otherwise, it shall remain in full force and effect.

Nonpayment of the bond premium will not invalidate this bond nor shall the State of Oregon, or the above-referenced
agencies, be obligated for the payment of any premiums.

This bond is given and received under authority of ORS Chapter 279C, the provisions of which hereby are incorporated
into this bond and made a part hereof.

IN WITNESS WHEREOF, WE HAVE CAUSED THIS INSTRUMENT TO BE EXECUTED AND SEALED BY OUR DULY
AUTHORIZED LEGAL REPRESENTATIVES.

Dated this day of , 20
SURETY: BY ATTORNEY-IN-FACT:
PRINCIPAL:
Name
BY:
Signature Signature
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Official Capacity Address

Attest:
Corporation Secretary City State Zip

Phone Fax or Email

SURETY:
[Add signatures for each surety if using multiple bonds]
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ATTACHMENT D-3

STATE OF OREGON PAYMENT BOND FORM
STATE OF OREGON
PAYMENT BOND

Bond No.:
Solicitation: _S-DASOBO-00015003
Project Name: ODF Santiam Fire & Administrative Buildings

(Surety #1) Bond Amount No. 1: $
(Surety #2)* Bond Amount No. 2:* $
* If using multiple sureties Total Penal Sum of Bond: §$
We, , as Principal, and the above identified Surety(ies), authorized to transact surety business in

Oregon, as Surety, hereby jointly and severally bind ourselves, our respective heirs, executors, administrators,
successors and assigns firmly by these presents to pay unto the State of Oregon the sum of (Total Penal Sum of Bond) $
(Provided, that we the Sureties bind ourselves in such sum “jointly and severally” as well as
“severally” only for the purpose of allowing a joint action or actions against any or all of us, and for all other purposes each
Surety binds itself, jointly and severally with the Principal, for the payment of such sum only as is set forth opposite the
name of such Surety), and

WHEREAS, the Principal has entered into a contract with the State of Oregon, the plans, specifications, terms and
conditions of which are contained in above-referenced Solicitation;

WHEREAS, the terms and conditions of the contract, together with applicable plans, standard specifications, special
provisions, schedule of performance, and schedule of contract prices, are made a part of this Payment Bond by reference,
whether or not attached to the contract (all hereafter called “Contract”); and

WHEREAS, the Principal has agreed to perform the Contract in accordance with the terms, conditions, requirements,
plans and specifications, and schedule of contract prices which are set forth in the Contract and any attachments, and all
authorized modifications of the Contract which increase the amount of the work, or the cost of the Contract, or constitute
authorized extensions of time for performance of the Contract, notice of any such modifications hereby being waived by
the Surety:

NOW, THEREFORE, THE CONDITION OF THIS BOND IS SUCH that if the Principal shall faithfully and truly observe and
comply with the terms, conditions and provisions of the Contract, in all respects, and shall well and truly and fully do and
perform all matters and things by it undertaken to be performed under said Contract and any duly authorized modifications
that are made, upon the terms set forth therein, and within the time prescribed therein, or as extended therein as provided
in the Contract, with or without notice to the Sureties, and shall indemnify and save harmless the State of Oregon, the
Department of Administrative Services, and the Department of Administrative Services, Enterprise Asset Management
members thereof, its officers, employees and agents, against any claim for direct or indirect damages of every kind and
description that shall be suffered or claimed to be suffered in connection with or arising out of the performance of the
Contract by the Contractor or its subcontractors, and shall promptly pay all persons supplying labor, materials or both to the
Principal or its subcontractors for prosecution of the work provided in the Contract; and shall promptly pay all contributions
due the State Industrial Accident Fund and the State Unemployment Compensation Fund from the Principal or its
subcontractors in connection with the performance of the Contract; and shall pay over to the Oregon Department of
Revenue all sums required to be deducted and retained from the wages of employees of the Principal and its subcontractors
pursuant to ORS 316.167, and shall permit no lien nor claim to be filed or prosecuted against the State on account of any
labor or materials furnished; and shall do all things required of the Principal by the laws of this State, then this obligation
shall be void; otherwise, it shall remain in full force and effect.

Nonpayment of the bond premium will not invalidate this bond nor shall the State of Oregon, or the above-referenced
agencies, be obligated for the payment of any premiums.

This bond is given and received under authority of ORS Chapter 279C, the provisions of which hereby are incorporated
into this bond and made a part hereof.
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IN WITNESS WHEREOF, WE HAVE CAUSED THIS INSTRUMENT TO BE EXECUTED AND SEALED BY OUR DULY

AUTHORIZED LEGAL REPRESENTATIVES:

Dated this day of , 20
SURETY: BY ATTORNEY-IN-FACT:
PRINCIPAL.:
Name
BY:
Signature Signature
Official Capacity Address
Attest:
Corporation Secretary City State Zip
Phone Fax or Email
SURETY:

[Add signatures for each surety if using multiple bonds]
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ATTACHMENT D-4

STATE OF OREGON GENERAL CONDITIONS, SUPPLEMENTAL GENERAL CONDITIONS,
CONTRACT CLOSEOUT COMPLIANCE CHECKLIST
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ATTACHMENT D-4

STATE OF OREGON

GENERAL CONDITIONS

FOR
PUBLIC IMPROVEMENT
CONTRACTS

NOTICE TO STATE AGENCIES AND PUBLIC IMPROVEMENT CONTRACTORS

January 1, 2012 Edition

Changes to the General Conditions (including any additions, deletions or substitutions) should only be
made by Supplemental General Conditions, unless the General Conditions are specifically modified in the
Public Improvement Agreement (which has a higher order of precedence under Section A.3 of the
General Conditions). The text of these General Conditions should not otherwise be altered.

NOTE: THE FOLLOWING GENERAL CONDITIONS HAVE BEEN REVIEWED AS TO FORM BY THE
OREGON DEPARTMENT OF JUSTICE. THE LEGAL SUFFICIENCY AND APPROVAL
REQUIREMENTS OF ORS 291.047 ARE STILL APPLICABLE FOR INDIVIDUAL
PROCUREMENTS OF STATE AGENCIES, UNLESS AN EXEMPTION HAS BEEN GRANTED
PURSUANT TO THAT STATUTE AND ADMINISTRATIVE RULES AT OAR CHAPTER 137,
DIVISION 45.

DAS General Conditions (1/1/2012) DM1735383-v3
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S-DASOBO-00015003

STATE OF OREGON
GENERAL CONDITIONS FOR PUBLIC IMPROVEMENT CONTRACTS
JANUARY 1, 2012

TABLE OF SECTIONS

SECTION A

GENERAL PROVISIONS

A1 DEFINITION OF TERMS

A2 SCOPE OF WORK

A3 INTERPRETATION OF CONTRACT
DOCUMENTS

A4 EXAMINATION OF PLANS, SPECIFICATIONS,
AND SITE

A5 INDEPENDENT CONTRACTOR STATUS

A6 RETIREMENT SYSTEM STATUS AND TAXES

A7 GOVERNMENT EMPLOYMENT STATUS

SECTION B

ADMINISTRATION OF THE CONTRACT

B.1 OWNER’S ADMINISTRATION OF THE
CONTRACT

B.2 CONTRACTOR'S MEANS AND METHODS

B.3 MATERIALS AND WORKMANSHIP

B.4 PERMITS

B.5 COMPLIANCE WITH GOVERNMENT LAWS AND
REGULATIONS

B.6 SUPERINTENDENCE

B.7 INSPECTION

B.8 SEVERABILITY

B.9 ACCESS TO RECORDS

B.10 WAIVER

B.11 SUBCONTRACTS AND ASSIGNMENT

B.12 SUCCESSORS IN INTEREST

B.13 OWNER'S RIGHT TO DO WORK

B.14 OTHER CONTRACTS

B.15 GOVERNING LAW

B.16 LITIGATION

B.17 ALLOWANCES

B.18 SUBMITTALS, SHOP DRAWINGS, PRODUCT
DATA AND SAMPLES

B.19 SUBSTITUTIONS

B.20 USE OF PLANS AND SPECIFICATIONS

B.21 FUNDS AVAILABLE AND AUTHORIZED

B.22 NO THIRD PARTY BENEFICIARIES

SECTION C

WAGES AND LABOR

C.1 MINIMUM WAGES RATES ON PUBLIC WORKS

C.2 PAYROLL CERTIFICATION; ADDITIONAL
RETAINAGE; FEE REQUIREMENTS

C.3 PROMPT PAYMENT AND CONTRACT
CONDITIONS

C.4 PAYMENT FOR MEDICAL CARE

C.5 HOURS OF LABOR

SECTION D

CHANGES IN THE WORK

D.1 CHANGES IN THE WORK

D.2 DELAYS

D.3 CLAIMS REVIEW PROCESS

DAS General Conditions (1/1/2012)

ODF Santiam Fire & Administrative Buildings

SECTION E

PAYMENTS

E.1 SCHEDULE OF VALUES

E.2 APPLICATIONS FOR PAYMENT

E.3 PAYROLL CERTIFICATION REQUIREMENT

E.4 DUAL PAYMENT SOURCES

E.5 RETAINAGE

E.6 FINAL PAYMENT

SECTION F

JOB SITE CONDITIONS

F.1 USE OF PREMISES

F.2 PROTECTION OF WORKERS, PROPERTY
AND THE PUBLIC

F.3 CUTTING AND PATCHING

F.4 CLEANING UP

F5 ENVIRONMENTAL CONTAMINATION

F.6 ENVIRONMENTAL CLEAN-UP

F.7 FORCE MAJEURE

SECTION G

INDEMNITY, BONDING AND INSURANCE

GA1 RESPONSIBILITY FOR DAMAGES/INDEMNITY
G.2 PERFORMANCE AND PAYMENT SECURITY;
PUBLIC WORKS BOND

G.3 INSURANCE

SECTION H

SCHEDULE OF WORK

H.1 CONTRACT PERIOD

H.2 SCHEDULE

H.3 PARTIAL OCCUPANCY OR USE

SECTION|

CORRECTION OF WORK

1.1 CORRECTIONS OF WORK BEFORE FINAL
PAYMENT

1.2 WARRANTY WORK

SECTION J

SUSPENSION AND/OR TERMINATION OF THE WORK

JA OWNER'S RIGHT TO SUSPEND THE WORK

J.2 CONTRACTOR'S RESPONSIBILITIES

J.3 COMPENSATION FOR SUSPENSION

J.4 OWNER'S RIGHT TO TERMINATE CONTRACT

J.5 TERMINATION FOR CONVENIENCE

J.6 ACTION UPON TERMINATION

DM1735383-v3
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SECTION K
CONTRACT CLOSE-OUT

KA1 RECORD DRAWINGS

K.2 OPERATION AND MAINTENANCE MANUALS
K.3 AFFIDAVIT/RELEASE OF LIENS AND CLAIMS
K4 COMPLETION NOTICES
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STATE OF OREGON
GENERAL CONDITIONS FOR PUBLIC IMPROVEMENT CONTRACTS

(“General Conditions”)

SECTION A
GENERAL PROVISIONS

A.1 DEFINITION OF TERMS

In the Contract Documents the following terms shall be
as defined below:

ARCHITECT/ENGINEER, means the Person appointed by
the Owner to make drawings and specifications and, to
provide contract administration of the Work contemplated by
the Contract to the extent provided herein or by
supplemental instruction of Owner (under which Owner may
delegate responsibilities of the Owner's Authorized
Representative to the Architect/Engineer), in accordance
with ORS Chapter 671 (Architects) or ORS Chapter 672
(Engineers) and administrative rules adopted thereunder.

CHANGE ORDER, means a written order issued by the
Owner's Authorized Representative to the Contractor
requiring a change in the Work within the general scope of
the Contract Documents, issued under the changes
provisions of Section D.1 including Owner's written change
directives as well as changes reflected in a writing executed
by the parties to this Contract and, if applicable, establishing
a Contract Price or Contract Time adjustment for the
changed Work.

CLAIM, means a demand by Contractor pursuant to Section
D.3 for review of the denial of Contractor’s initial request for
an adjustment of Contract terms, payment of money,
extension of Contract Time or other relief, submitted in
accordance with the requirements and within the time limits
established for review of Claims in these General
Conditions.

CONTRACT, means the written agreement between the
Owner and the Contractor comprised of the Contract
Documents which describe the Work to be done and the
obligations between the parties.

CONTRACT DOCUMENTS, means the Solicitation
Document and addenda thereto, the State of Oregon Public
Improvement Agreement Form, General Conditions,
Supplemental General Conditions, if any, the accepted Offer,
Plans, Specifications, amendments and Change Orders.

CONTRACT PERIOD, as set forth in the Contract
Documents, means the total period of time beginning with
the issuance of the Notice to Proceed and concluding upon
Final Completion.

CONTRACT PRICE, means the total of the awarded Offer
amount, as increased or decreased by the price of approved
alternates and Change Orders.

CONTRACT TIME, means any incremental period of time
allowed under the Contract to complete any portion of the
Work as reflected in the project schedule.

CONTRACTOR, means the Person awarded the Contract
for the Work contemplated.

DAYS, are calendar days, including weekdays, weekends
and holidays, unless otherwise specified.

DIRECT COSTS, means, unless otherwise provided in the
Contract Documents, the cost of materials, including sales
tax, cost of delivery; cost of labor, including social security,
old age and unemployment insurance, and fringe benefits
required by agreement or custom; worker's compensation
insurance; project specific insurance (including, without
limitation, Builder's Risk Insurance and Builder's Risk
Installation Floater); bond premiums, rental cost of
equipment, and machinery required for execution of the
work; and the additional costs of field personnel directly
attributable to the Work.

FINAL COMPLETION, means the final completion of all
requirements under the Contract, including Contract
Closeout as described in Section K but excluding Warranty
Work as described in Section 1.2, and the final payment and
release of all retainage, if any, released.

FORCE MAJEURE, means an act, event or occurrence
caused by fire, riot, war, acts of God, nature, sovereign, or
public enemy, strikes, freight embargoes or any other act,
event or occurrence that is beyond the control of the party to
this Contract who is asserting Force Majeure.

NOTICE TO PROCEED, means the official written notice
from the Owner stating that the Contractor is to proceed with
the Work defined in the Contract Documents.
Notwithstanding the Notice to Proceed, Contractor shall not
be authorized to proceed with the Work until all initial
Contract requirements, including the Contract, performance
bond and payment bond, and certificates of insurance, have
been fully executed and submitted to Owner in a suitable
form.

OFFER, means a bid in connection with an invitation to bid
and a proposal in connection with a request for proposals.

OFFEROR, means a bidder in connection with an invitation
to bid and a proposer in connection with a request for
proposals.

OVERHEAD, means those items which may be included in
the Contractor's markup (general and administrative
expense and profit) and that shall not be charged as Direct
Cost of the Work, including without limitation such Overhead
expenses as wages or salary of personnel above the level of
foreman (i.e., superintendents and project managers),
expenses of Contractor's offices at the job site (e.g. job
trailer) including expenses of personnel staffing the job site
office, and Commercial General Liability Insurance and
Automobile Liability Insurance.

OWNER, means the State of Oregon acting by and through
the governmental entity identified in the Solicitation
Document.
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OWNER'S AUTHORIZED REPRESENTATIVE, means
those individuals identified in writing by the Owner to act on
behalf of the Owner for this project. Owner may elect, by
written notice to Contractor, to delegate certain duties of the
Owner’s Authorized Representative to more than one party,
including without limitation, to an Architect/Engineer.
However, nothing in these General Conditions is intended to
abrogate the separate design professional responsibilities of
Architects under ORS Chapter 671 or of Engineers under
ORS Chapter 672.

PERSON, means an entity doing business as a sole
proprietorship, a partnership, a joint venture, a corporation, a
limited liability company or partnership, or any other entity
possessing the legal capacity to contract.

PLANS, means the drawings which show the location, type,
dimensions, and details of the Work to be done under the
Contract.

PUNCHLIST, means the list of Work yet to be completed or
deficiencies which need to be corrected in order to achieve
Final Completion of the Contract.

RECORD DOCUMENT, means the as-built Plans,
Specifications, testing and inspection records, product data,
samples, manufacturer and distributor/supplier warranties
evidencing transfer to Owner, operational and maintenance
manuals, shop drawings, Change Orders, correspondence,
certificate(s) of occupancy, and other documents listed in
Subsection B.9.1 of these General Conditions, recording all
Services performed.

SOLICITATION DOCUMENT, means an invitation to bid or
request for proposal or request for quotes.

SPECIFICATION, means any description of the physical or
functional characteristics of the Work, or of the nature of a
supply, service or construction item. Specifications may
include a description of any requirement for inspecting,
testing or preparing a supply, service or construction item for
delivery and the quantities or qualities of materials to be
furnished under the Contract. Specifications generally will
state the results or products to be obtained and may, on
occasion, describe the method and manner of doing the
work to be performed. Specifications may be incorporated
by reference and/or may be attached to the Contract.

SUBCONTRACTOR, means a Person having a direct
contract with the Contractor, or another Subcontractor, to
perform one or more items of the Work.

SUBSTANTIAL COMPLETION, means the date when the
Owner accepts in writing the construction, alteration or repair
of the improvement to real property or any designated
portion thereof as having reached that state of completion
when it may be used or occupied for its intended purpose.
Substantial Completion of facilities with operating systems
occurs only after thirty (30) continuous Days of successful,
trouble-free operation of the operating systems as provided
in Section K.4.2.

SUBSTITUTIONS, means items that in function,
performance, reliability, quality, and general configuration
are the same or better than the product(s) specified.
Approval of any substitute item shall be solely determined by
the Owner's Authorized Representative. The decision of the
Owner's Authorized Representative is final.

SUPPLEMENTAL GENERAL CONDITIONS, means those
conditions that remove from, add to, or modify these General
Conditions.  Supplemental General Conditions may be
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included in the Solicitation Document or may be a separate
attachment to the Contract.

WORK, means the furnishing of all materials, equipment,
labor, transportation, services and incidentals necessary to
successfully complete any individual item or the entire
Contract and the carrying out of duties and obligations
imposed by the Contract Documents.

A.2 SCOPE OF WORK

The Work contemplated under this Contract
includes all labor, materials, transportation, equipment and
services for, and incidental to, the completion of all
construction work in connection with the project described in
the Contract Documents. The Contractor shall perform all
Work necessary so that the project can be legally occupied
and fully used for the intended use as set forth in the
Contract Documents.

A.3 INTERPRETATION OF CONTRACT DOCUMENTS

A.3.1 Unless otherwise specifically defined in the Contract
Documents, words which have well-known technical
meanings or construction industry meanings are
used in the Contract Documents in accordance with
such recognized meanings. Contract Documents are
intended to be complementary. Whatever is called
for in one, is interpreted to be called for in all.
However, in the event of conflicts or discrepancies
among the Contract Documents, interpretations will
be based on the following descending order of
precedence:

1. Contract amendments and Change Orders, with
those of later date having precedence over
those of an earlier date;

2. The Supplemental General Conditions;

3. The State of Oregon Public Improvement
Agreement Form;

4. The General Conditions
5.  The Plans and Specifications

6. The Solicitation Document and any addenda
thereto;

7. The accepted Offer.

A.3.2 In the case of an inconsistency between Plans and
Specifications or within either document not clarified
by addendum, the better quality or greater quantity of
Work shall be provided in accordance with the
Owner or Owner's Authorized Representative's
interpretation in writing.

A.3.3 If the Contractor finds discrepancies in, or omissions
from the Contract Documents, or if the Contractor is
in doubt as to their meaning, the Contractor shall at
once notify the Owner or Owner's Authorized
Representative.  Matters concerning performance
under, and interpretation of requirements of, the
Contract Documents will be decided by the Owner's
Authorized Representative, who may delegate that
duty in some instances to the Architect/Engineer.
Responses to Contractor's requests for interpretation
of Contract Documents will be made in writing by
Owner's  Authorized Representative (or the
Architect/Engineer) within any time limits agreed
upon or otherwise with reasonable promptness.
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Interpretations and decisions of the Owner's
Authorized Representative (or Architect/Engineer)
will be consistent with the intent of and reasonably
inferable from the Contract Documents. Contractor
shall not proceed without direction in writing from the
Owner's Authorized Representative (or
Architect/Engineer).

A.3.4 References to standard specifications, manuals,
codes of any technical society, organization or
association, to the laws or regulations of any
governmental authority, whether such reference be
specific or by implication, shall mean the latest
standard specification, manual, code, laws or
regulations in effect in the jurisdiction where the
project is occurring on the first published date of the
Solicitation Document, except as may be otherwise
specifically stated.

A.4 EXAMINATION OF PLANS, SPECIFICATIONS, AND
SITE

A4.1 It is understood that the Contractor, before
submitting an Offer, has made a careful examination
of the Contract Documents; has become fully
informed as to the quality and quantity of materials
and the character of the Work required; and has
made a careful examination of the location and
conditions of the Work and the sources of supply for
materials. The Owner will in no case be responsible
for any loss or for any unanticipated costs that may
be suffered by the Contractor as a result of the
Contractor's failure to acquire full information in
advance in regard to all conditions pertaining to the
Work. No oral agreement or conversation with any
officer, agent, or personnel of the Owner, or with the
Architect/Engineer either before or after the
execution of this Contract, shall affect or modify any
of the terms or obligations herein contained.

A.4.2 Should the Plans or Specifications fail to particularly
describe the materials, kind of goods, or details of
construction of any aspect of the Work, Contractor
shall have the duty to make inquiry of the Owner and
Architect/Engineer as to what is required prior to
performance of the Work. Absent Specifications to
the contrary, the materials or processes that would
normally be used to produce first quality finished
Work shall be considered a part of the Contract
requirements.

A.4.3 Any design errors or omissions noted by the
Contractor shall be reported promptly to the Owner’'s
Authorized  Representative, including  without
limitation, any nonconformity with applicable laws,
statutes, ordinances, building codes, rules and
regulations.

A.4.4 If the Contractor believes that additional cost or
Contract Time is involved because of clarifications or
instructions issued by the Owner's Authorized
Representative (or Architect/Engineer) in response to
the Contractor’s notices or requests for information,
the Contractor must submit a written request to the
Owner’s Authorized Representative, setting forth the
nature and specific extent of the request, including all
time and cost impacts against the Contract as soon
as possible, but no later than thirty (30) Days after
receipt by Contractor of the clarifications or
instructions issued. If the Owner’s Authorized
Representative denies Contractor's request for
additional compensation, additional Contract Time,
or other relief that Contractor believes results from

the clarifications or instructions, the Contractor may
proceed to file a Claim under Section D.3, Claims
Review Process. If the Contractor fails to perform
the obligations of Sections A4.1 to AA4.3, the
Contractor shall pay such costs and damages to the
Owner as would have been avoided if the Contractor
had performed such obligations.

A.5 INDEPENDENT CONTRACTOR STATUS

The service or services to be performed under this
Contract are those of an independent contractor as defined
in ORS 670.600. Contractor represents and warrants that it
is not an officer, employee or agent of the Owner.

A.6 RETIREMENT SYSTEM STATUS AND TAXES

Contractor represents and warrants that it is not a
contributing member of the Public Employees' Retirement
System and will be responsible for any federal or state taxes
applicable to payment received under this Contract.
Contractor will not be eligible for any benefits from these
Contract payments of federal Social Security, employment
insurance, workers' compensation or the Public Employees'
Retirement System, except as a self-employed individual.
Unless the Contractor is subject to backup withholding,
Owner will not withhold from such payments any amount(s)
to cover Contractor’s federal or state tax obligations.

A.7 GOVERNMENT EMPLOYMENT STATUS

A.7.1 If this payment is to be charged against federal
funds, Contractor represents and warrants that it is
not currently employed by the Federal Government.
This does not preclude the Contractor from holding
another contract with the Federal Government.

A.7.2 Contractor represents and warrants that Contractor

is not an employee of the State of Oregon for
purposes of performing Work under this Contract.

SECTION B
ADMINISTRATION OF THE CONTRACT

B.1 OWNER’S ADMINISTRATION OF THE CONTRACT

B.1.1  The Owner's Authorized Representative will provide
administration of the Contract as described in the
Contract Documents (1) during construction (2) until
final payment is due and (3) during the one-year
period for correction of Work. @ The Owner's
Authorized Representative will act on behalf of the
Owner to the extent provided in the Contract
Documents, unless modified in writing in accordance
with other provisions of the Contract. In performing
these tasks, the Owner’s Authorized Representative
may rely on the Architect/Engineer or other
consultants to perform some or all of these tasks.

B.1.2 The Owner’s Authorized Representative will visit the
site at intervals appropriate to the stage of the
Contractor's operations (1) to become generally
familiar with and to keep the Owner informed about
the progress and quality of the portion of the Work
completed, (2) to endeavor to guard the Owner
against defects and deficiencies in the Work, and (3)
to determine in general if Work is being performed in
a manner indicating that the Work, when fully
completed, will be in accordance with the Contract
Documents. The Owner’s Authorized Representative
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will not make exhaustive or continuous on-site
inspections to check the quality or quantity of the
Work. The Owner’'s Authorized Representative will
neither have control over or charge of, nor be
responsible for the construction means, methods,
techniques, sequences or procedures, or for the
safety precautions and programs in connection with
the Work.

B.1.3 Except as otherwise provided in the Contract
Documents or when direct communications have
been specifically authorized, the Owner and
Contractor shall endeavor to communicate with each
other through the Owner's Authorized
Representative or designee about matters arising out
of or relating to the Contract. Communications by
and with the Architect/Engineer’'s consultants shall
be through the Architect/Engineer. Communications
by and with Subcontractors and material suppliers
shall be through the Contractor. Communications by
and with separate contractors shall be through the
Owner’s Authorized Representative.

B.1.4 Based upon the Architect/Engineer’s evaluations of
the Contractor’'s Application for Payment, or unless
otherwise stipulated by the Owner's Authorized
Representative, the Architect/Engineer will review
and certify the amounts due the Contractor and will
issue Certificates for Payment in such amounts.

B.2 CONTRACTOR'S MEANS AND METHODS,;
MITIGATION OF IMPACTS

B.2.1 The Contractor shall supervise and direct the Work,
using the Contractor’'s best skill and attention. The
Contractor shall be solely responsible for and have
control over construction means, methods,
techniques, sequences and procedures and for
coordinating all portions of the Work under the
Contract, unless the Contract Documents give other
specific instructions concerning these matters. If the
Contract Documents give specific instructions
concerning construction means, methods,
techniques, sequences or procedures, the Contractor
shall evaluate the jobsite safety thereof and, except
as stated below, shall be fully and solely responsible
for the jobsite safety of such means, methods,
techniques, sequences or procedures.

B.2.2 The Contractor is responsible to protect and maintain
the Work during the course of construction and to
mitigate any adverse impacts to the project, including
those caused by authorized changes, which may
affect cost, schedule, or quality.

B.2.3 The Contractor is responsible for the actions of all its
personnel, laborers, suppliers, and Subcontractors
on the project. The Contractor shall enforce strict
discipline and good order among Contractor's
employees and other persons carrying out the Work.
The Contractor shall not permit employment of
persons who are unfit or unskilled for the tasks
assigned to them.

B.3 MATERIALS AND WORKMANSHIP

B.3.1 The intent of the Contract Documents is to provide
for the construction and completion in every detail of
the Work described. All Work shall be performed in
a professional manner and unless the means or
methods of performing a task are specified
elsewhere in the Contract Documents, Contractor
shall employ methods that are generally accepted
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and used by the industry, in accordance with industry
standards.

B.3.2 The Contractor is responsible to perform the Work as
required by the Contract Documents. Defective
Work shall be corrected at the Contractor's expense.

B.3.3 Work done and materials furnished shall be subject
to inspection and/or observation and testing by the
Owner's Authorized Representative to determine if
they conform to the Contract Documents. Inspection
of the Work by the Owner's Authorized
Representative does not relieve the Contractor of
responsibility for the Work in accordance with the
Contract Documents.

B.3.4 Contractor shall furnish adequate facilities, as
required, for the Owner's Authorized Representative
to have safe access to the Work including without
limitation walkways, railings, ladders, tunnels, and
platforms. Producers, suppliers, and fabricators shall
also provide proper facilities and access to their
facilities.

B.3.5 The Contractor shall furnish Samples of materials for
testing by the Owner's Authorized Representative
and include the cost of the Samples in the Contract
Price.

B.4 PERMITS

Contractor shall obtain and pay for all necessary
permits and licenses, except for those specifically excluded
in the Supplemental General Conditions, for the construction
of the Work, for temporary obstructions, enclosures, opening
of streets for pipes, walls, utilities, environmental Work, etc.,
as required for the project. Contractor shall be responsible
for all violations of the law, in connection with the
construction or caused by obstructing streets, sidewalks or
otherwise. Contractor shall give all requisite notices to
public authorities. The Contractor shall pay all royalties and
license fees. The Contractor shall defend all suits or claims
for infringement of any patent or other proprietary rights and
save harmless and blameless from loss, on account thereof,
the State of Oregon, and its departments, divisions,
members and employees.

B.5 COMPLIANCE WITH GOVERNMENT LAWS AND
REGULATIONS

B.5.1 Contractor shall comply with all federal, state and
local laws, codes, regulations and ordinances
applicable to the Work and the Contract. Failure to
comply with such requirements shall constitute a
breach of Contract and shall be grounds for Contract
termination. Without limiting the generality of the
foregoing, Contractor expressly agrees to comply
with the following as applicable: i) Title VI and VII of
Civil Rights Act of 1964, as amended; (ii) Section
503 and 504 of the Rehabilitation Act of 1973, as
amended; (iii) the Health Insurance Portability and
Accountability Act of 1996; (iv) the Americans with
Disabilities Act of 1990, as amended; (v) ORS
Chapter 659A; as amended (vi) all regulations and
administrative rules established pursuant to the
foregoing laws; and (vii) all other applicable
requirements of federal and state civil rights and
rehabilitation  statutes, rules and regulations.
Owner's performance under the Contract is
conditioned upon Contractor's compliance with the
provisions of ORS 279C.505, 279C.510, 279C.515,
279C.520, and 279C.530, which are incorporated by
reference herein.
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B.5.2 Contractor shall comply with all applicable
requirements of federal and state civil rights and
rehabilitation statutes, rules and regulations; and

(@) Contractor shall not discriminate against
Disadvantaged, Minority, Women or Emerging
Small Business enterprises, as those terms are
defined in ORS 200.005, or a business
enterprise that is owned or controlled by or that
employs a disabled veteran, as that term is
defined in ORS 408.225, in the awarding of
subcontracts.

(b) Contractor shall maintain, in current and valid
form, all licenses and certificates required by
law, regulation, or this Contract when
performing the Work.

B.5.3 Unless contrary to federal law, Contractor shall
certify that it shall not accept a bid from
Subcontractors to perform Work as described in ORS
701.005 under this Contract unless such
Subcontractors are registered with the Construction
Contractors Board in accordance with ORS 701.035
to 701.055 at the time they submit their bids to the
Contractor.

B.5.4 Unless contrary to federal law, Contractor shall
certify that each landscape contractor, as defined in
ORS 671.520(2), performing Work under this
Contract holds a valid landscape contractor's license
issued pursuant to ORS 671.560.

B.5.5 The following notice is applicable to Contractors who
perform excavation Work. ATTENTION: Oregon law
requires you to follow rules adopted by the Oregon
Utility Notification Center. Those rules are set forth
in OAR 952-001-0010 through OAR 952-001-0090.
You may obtain copies of the rules by calling the
center at (503)232-1987.

B.5.6 Failure to comply with any or all of the requirements
of B.5.1 through B.5.5 shall be a breach of Contract
and constitute grounds for Contract termination.
Damages or costs resulting from such
noncompliance shall be the responsibility of
Contractor.

B.6 SUPERINTENDENCE

Contractor shall keep on the site, during the progress of
the Work, a competent superintendent and any necessary
assistants who shall be satisfactory to the Owner and who
shall represent the Contractor on the site. Directions given
to the superintendent by the Owner's Authorized
Representative shall be confirmed in writing to the
Contractor.

B.7 INSPECTION

B.7.1 Owner's Authorized Representative shall have
access to the Work at all times.

B.7.2 Inspection of the Work will be made by the Owner's
Authorized Representative at its discretion. The
Owner’'s Authorized Representative will have
authority to reject Work that does not conform to the
Contract Documents. Any Work found to be not in
conformance with the Contract Documents, in the
discretion of the Owner's Authorized Representative,
shall be removed and replaced at the Contractor's
expense.

B.7.3 Contractor shall make or obtain at the appropriate
time all tests, inspections and approvals of portions
of the Work required by the Contract Documents or
by laws, ordinances, rules, regulations or orders of
public authorities having jurisdiction. Unless
otherwise provided, the Contractor shall make
arrangements for such tests, inspections and
approvals with an independent testing laboratory or
entity acceptable to the Owner, or with the
appropriate public authority, and shall bear all related
costs of tests, inspections and approvals. Tests or
inspections conducted pursuant to the Contract
Documents shall be made promptly to avoid
unreasonable delay in the Work. The Contractor
shall give the Owner's Authorized Representative
timely notice of when and where tests and
inspections are to be made so that the Owner’s
Authorized Representative may be present for such
procedures. Required certificates of testing,
inspection or approval shall, unless otherwise
required by the Contract Documents, be secured by
the Contractor and promptly delivered to the Owner’s
Authorized Representative.

B.7.4 As required by the Contract Documents, Work done
or material used without inspection or testing by the
Owner's Authorized Representative may be ordered
removed at the Contractor's expense.

B.7.5 If directed to do so any time before the Work is
accepted, the Contractor shall uncover portions of
the completed Work for inspection. After inspection,
the Contractor shall restore such portions of Work to
the standard required by the Contract. If the Work
uncovered is unacceptable or was done without
sufficient notice to the Owner's Authorized
Representative, the uncovering and restoration shall
be done at the Contractor's expense. If the Work
uncovered is acceptable and was done with sufficient
notice to the Owner's Authorized Representative, the
uncovering and restoration will be paid for as a
Change Order.

B.7.6 If any testing or inspection reveals failure of the
portions of the Work to comply with requirements
established by the Contract Documents, all costs
made necessary by such failure, including those of
repeated procedures and compensation for the
Owner's Authorized Representative’s and
Architect/Engineer’s services and expenses, shall be
at the Contractor’s expense.

B.7.7 When the United States government participates in
the cost of the Work, or the Owner has an agreement
with other public or private organizations, or if any
portion of the Work is being performed for a third
party or in close proximity to third party facilities,
representatives of these organizations have the right
to inspect the Work affecting their interests or
property. Their right to inspect shall not make them
a party to the Contract and shall not interfere with the
rights of the parties of the Contract. Instructions or
orders of such parties shall be transmitted to the
Contractor, through the Owner's Authorized
Representative.

B.8 SEVERABILITY

If any provision of this Contract is declared by a court to
be illegal or in conflict with any law, the validity of the
remaining terms and provisions shall not be affected and the
rights and obligations of the parties shall be construed and
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enforced as if the Contract did not contain the particular
provision held to be invalid.

B.9 ACCESS TO RECORDS

B.9.1 Contractor shall keep, at all times on the Work site,
one record copy of the complete Contract
Documents, including the Plans, Specifications,
Change Orders and addenda, in good order and
marked currently to record field changes and
selections made during construction, and one record
copy of Shop Drawings, Product Data, Samples and
similar submittals, and shall at all times give the
Owner's Authorized Representative access thereto.

B.9.2 Contractor shall retain and the Owner and its duly
authorized representatives shall have access to, for
a period not less than ten (10) years, all Record
Documents, financial and accounting records, and
other books, documents, papers and records of
Contractor which are pertinent to the Contract
including records pertaining to Overhead and indirect
costs, for the purpose of making audit, examination,
excerpts and transcripts. If for any reason, any part
of the Contract is involved in litigation, Contractor
shall retain all such records until all litigation is
resolved. The Owner and/or its agents shall continue
to be provided full access to the records during
litigation.

B.10 WAIVER

Failure of the Owner to enforce any provision of this
Contract shall not constitute a waiver or relinquishment by
the Owner of the right to such performance in the future nor
of the right to enforce any other provision of this Contract.

B.11 SUBCONTRACTS AND ASSIGNMENT

B.11.1 Contractor shall require each Subcontractor, to the
extent of the Work to be performed by the
Subcontractor, to be bound by the terms and
conditions of these General Conditions, and to
assume toward the Contractor all of the obligations
and responsibilities which the Contractor assumes
toward the Owner thereunder, unless (1) the same
are clearly inapplicable to the subcontract at issue
because of legal requirements or industry practices,
or (2) specific exceptions are requested by
Contractor and approved in writing by Owner.
Where appropriate, Contractor shall require each
Subcontractor to enter into similar agreements with
sub-subcontractors at any level.

B.11.2 At Owner's request, Contractor shall submit to
Owner prior to their execution either Contractor's
form of subcontract, or the subcontract to be
executed with any particular Subcontractor. If Owner
disapproves such form, Contractor shall not execute
the form until the matters disapproved are resolved
to Owner’s satisfaction. Owner’s review, comment
upon or approval of any such form shall not relieve
Contractor of its obligations under this Agreement or
be deemed a waiver of such obligations of
Contractor.

B.11.3 Contractor shall not assign, sell, or transfer its rights,
or delegate its responsibilities under this Contract, in
whole or in part, without the prior written approval of
the Owner. No such written approval shall relieve
Contractor of any obligations of this Contract, and
any transferee shall be considered the agent of the
Contractor and bound to perform in accordance with

the Contract Documents. Contractor shall remain
liable as between the original parties to the Contract
as if no assignment had occurred.

B.12 SUCCESSORS IN INTEREST

The provisions of this Contract shall be binding upon
and shall accrue to the benefit of the parties to the
Contract and their respective permitted successors and
assigns.

B.13 OWNER'S RIGHT TO DO WORK

Owner reserves the right to perform other or additional
work at or near the project site with other forces than those
of the Contractor. If such work takes place within or next to
the project site, Contractor will coordinate work with the
other contractors or forces, cooperate with all other
contractors or forces, carry out the Work in a way that will
minimize interference and delay for all forces involved, place
and dispose of materials being used so as not to interfere
with the operations of another, and join the Work with the
work of the others in an acceptable manner and perform it in
proper sequence to that of the others. The Owner's
Authorized Representative will resolve any disagreements
that may arise between or among Contractor and the other
contractors over the method or order of doing all work
(including the Work). In case of unavoidable interference,
the Owner's Authorized Representative will establish work
priority (including the Work) which generally will be in the
sequence that the contracts were awarded.

B.14 OTHER CONTRACTS

In all cases and at any time, the Owner has the right to
execute other contracts related to or unrelated to the Work of
this Contract. The Contractor of this Contract will fully
cooperate with any and all other contractors without
additional cost to the Owner in the manner described in
section B.13.

B.15 GOVERNING LAW

This Contract shall be governed by and construed in
accordance with the laws of the State of Oregon without
regard to principles of conflict of laws.

B.16 LITIGATION

Any Claim between Owner and Contractor that arises
from or relates to this Contract and that is not resolved
through the Claims Review Process in Section D.3 shall be
brought and conducted solely and exclusively within the
Circuit Court of Marion County for the State of Oregon;
provided, however, if a Claim must be brought in a federal
forum, then it shall be brought and conducted solely and
exclusively within the United States District Court for the
District of Oregon. In no event shall this section be
construed as a waiver by the State of Oregon on any form of
defense or immunity, whether sovereign immunity,
governmental immunity, immunity based on the Eleventh
Amendment to the Constitution of the United States or
otherwise, from any claim or from the jurisdiction of any
court. CONTRACTOR BY EXECUTION OF THIS
CONTRACT HEREBY CONSENTS TO THE IN
PERSONAM  JURISDICTION OF THE COURTS
REFERENCED IN THIS SECTION B.16.

B.17 ALLOWANCES
B.17.1 The Contractor shall include in the Contract Price all

allowances stated in the Contract Documents. ltems
covered by allowances shall be supplied for such
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B.17.2

amounts and by such persons or entities as the
Owner may direct.
Unless otherwise Contract
Documents:

provided in the

(a) when finally reconciled, allowances shall cover
the cost to the Contractor of materials and
equipment delivered at the site and all required
taxes, less applicable trade discounts;

(b) Contractor’s costs for unloading and handling at
the site, labor, installation costs, Overhead,
profit and other expenses contemplated for
stated allowance amounts shall be included in
the Contract Price but not in the allowances;

(c) whenever costs are more than or less than
allowances, the Contract Price shall be adjusted
accordingly by Change Order. The amount of
the Change Order shall reflect (i) the difference
between actual costs and the allowances under
Section B.17.2(a) and (2) changes in
Contractor’s costs under Section B.17.2(b).

(d) Unless Owner requests otherwise, Contractor
shall provide to Owner a proposed fixed price
for any allowance work prior to its performance.

B.18 SUBMITTALS, SHOP DRAWINGS, PRODUCT DATA

AND SAMPLES

B.18.1

B.18.2

DAS General Conditions (1/1/2012)
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The Contractor shall prepare and keep current, for
the Architect's/Engineer’'s approval (or for the
approval of Owner’'s Authorized Representative if
approval authority has not been delegated to the
Architect/Engineer), a schedule and list of submittals
which is coordinated with the Contractor's
construction schedule and allows the
Architect/Engineer reasonable time to review
submittals.  Owner reserves the right to finally
approve the schedule and list of submittals.
Submittals  include, without limitation, Shop
Drawings, Product Data, and Samples which are
described below:

(@) Shop Drawings are drawings, diagrams,
schedules and other data specially prepared for
the Work by the Contractor or a Subcontractor
(including any sub-subcontractor),
manufacturer, supplier or distributor to illustrate
some portion of the Work.

(b) Product Data are illustrations, standard

schedules, performance charts, instructions,

brochures, diagrams and other information
furnished by the Contractor to illustrate
materials or equipment for some portion of the

Work.

(c) Samples are physical examples which illustrate
materials, equipment or workmanship and
establish standards by which the Work will be
judged.

Shop Drawings, Product Data, Samples and similar
submittals are not Contract Documents. The
purpose of their submittal is to demonstrate for those
portions of the Work for which submittals are
required by the Contract Documents the way by
which the Contractor proposes to conform to the
information given and the design concept expressed
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in the Contract Documents. Review of submittals by
the Architect/Engineer is not conducted for the
purpose of determining the accuracy and
completeness of other details such as dimensions
and quantities, or for substantiating instructions for
installation or performance of equipment or systems,
or for approval of safety precautions or, unless
otherwise specifically stated by the
Architect/Engineer, of any construction means,
methods, techniques, sequences or procedures, all
of which remain the responsibility of the Contractor
as required by the Contract Documents. The
Architect/Engineer's review of the Contractor's
submittals shall not relieve the Contractor of its
obligations under the Contract Documents. The
Architect/Engineer’s approval of a specific item shall
not indicate approval of an assembly of which the
item is a component. Informational submittals upon
which the Architect/Engineer is not expected to take
responsive action may be so identified in the
Contract Documents.  Submittals which are not
required by the Contract Documents may be
returned by the Architect/Engineer without action.

The Contractor shall review for compliance with the
Contract Documents, approve and submit to the
Architect/Engineer Shop Drawings, Product Data,
Samples and similar submittals required by the
Contract Documents with reasonable promptness
and in such sequence as to cause no delay in the
Work or in the activities of the Owner or of separate
contractors. Submittals which are not marked as
reviewed for compliance with the Contract
Documents and approved by the Contractor may be
returned by the Architect/Engineer without action.

By approving and submitting Shop Drawings,
Product Data, Samples and similar submittals, the
Contractor represents that the Contractor has
determined and verified materials, field
measurements and field construction criteria related
thereto, or will do so, and has checked and
coordinated the information contained within such
submittals with the requirements of the Work and of
the Contract Documents.

The Contractor shall perform no portion of the Work
for which the Contract Documents require submittal
and review of Shop Drawings, Product Data,
Samples or similar submittals until the respective

submittal has been approved by the
Architect/Engineer.
The Work shall be in accordance with approved

submittals except that the Contractor shall not be
relieved of responsibility for deviations from
requirements of the Contract Documents by the
Architect/Engineer’s review or approval of Shop
Drawings, Product Data, Samples or similar
submittals unless the Contractor has specifically
informed the Architect/Engineer in writing of such
deviation at the time of submittal and (i) the
Architect/Engineer has given written approval to the
specific deviation as a minor change in the Work, or
(i) a Change Order has been executed by Owner
authorizing the deviation. The Contractor shall not
be relieved of responsibility for errors or omissions in
Shop Drawings, Product Data, Samples or similar
submittals by the Architect/Engineer's review or
approval thereof.

In the event that Owner elects not to have the
obligations and duties described under this Section
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B.18 performed by the Architect/Engineer, or in the
event no Architect/Engineer is employed by Owner
on the project, all obligations and duties assigned to
the Architect/Engineer hereunder shall be performed
by the Owner's Authorized Representative.

B.19 SUBSTITUTIONS

The Contractor may make Substitutions only with the
consent of the Owner, after evaluation by the Owner’s
Authorized Representative and only in accordance with a
Change Order. Substitutions shall be subject to the
requirements of the bid documents. By making requests for
Substitutions, the Contractor represents that the Contractor
has personally investigated the proposed substitute product;
represents that the Contractor will provide the same
warranty for the Substitution that the Contractor would for
the product originally specified unless approved otherwise;
certifies that the cost data presented is complete and
includes all related costs under this Contract including
redesign costs, and waives all claims for additional costs
related to the Substitution which subsequently become
apparent; and will coordinate the installation of the accepted
Substitution, making such changes as may be required for
the Work to be completed in all respects.

B.20 USE OF PLANS AND SPECIFICATIONS

Plans, Specifications and related Contract Documents
furnished to Contractor by Owner or Owner's
Architect/Engineer shall be used solely for the performance
of the Work under this Contract. Contractor and its
Subcontractors and suppliers are authorized to use and
reproduce applicable portions of such documents
appropriate to the execution of the Work, but shall not claim
any ownership or other interest in them beyond the scope of
this Contract, and no such interest shall attach. Unless
otherwise indicated, all common law, statutory and other
reserved rights, in addition to copyrights, are retained by
Owner.

B.21 FUNDS AVAILABLE AND AUTHORIZED

Owner reasonably believes at the time of entering into
this Contract that sufficient funds are available and
authorized for expenditure to finance the cost of this
Contract within the Owner's appropriation or limitation.
Contractor understands and agrees that, to the extent that
sufficient funds are not available and authorized for
expenditure to finance the cost of this Contract, Owner’s
payment of amounts under this Contract attributable to
Services performed after the last day of the current biennium
is contingent on Owner receiving from the Oregon
Legislative Assembly appropriations, limitations or other
expenditure authority sufficient to allow Owner, in the
exercise of its reasonable administrative discretion, to
continue to make payments under this Contract.

B.22 NO THIRD PARTY BENEFICIARIES

Owner and Contractor are the only parties to this
Contract and are the only parties entitled to enforce its
terms. Nothing in this Contract gives, is intended to give, or
shall be construed to give or provide any benefit or right,
whether directly, indirectly, or otherwise, to third persons
unless such third persons are individually identified by name
herein and expressly described as intended beneficiaries of
the terms of this Contract.

SECTION C
WAGES AND LABOR

C.1 MINIMUM WAGE RATES ON PUBLIC WORKS

Contractor shall comply fully with the provisions of

ORS 279C.800 through 279C.870. Documents establishing
those conditions, as determined by the Commissioner of the
Bureau of Labor and Industries (BOLI), are included as
attachments to or are incorporated by reference in the
Contract Documents. Contractor shall pay workers at not
less than the specified minimum hourly rate of wage, and
shall include that requirement in all subcontracts.

C.2 PAYROLL CERTIFICATION; ADDITIONAL
RETAINAGE; FEE REQUIREMENTS

C.2.1 In accordance with ORS 279C.845, the Contractor
and every Subcontractor shall submit written certified
statements to the Owner's Authorized
Representative, on the form prescribed by the
Commissioner of the Bureau of Labor and Industries,
certifying the hourly rate of wage paid each worker
which the Contractor or the Subcontractor has
employed on the project and further certifying that no
worker employed on the project has been paid less
than the prevailing rate of wage or less than the
minimum hourly rate of wage specified in the
Contract, which certificate and statement shall be
verified by the oath of the Contractor or the
Subcontractor that the Contractor or Subcontractor
has read the certified statement, that the Contractor
or Subcontractor knows the contents of the certified
statement and that to the Contractor's or
Subcontractor's best knowledge and belief the
certified statement is true. The certified statements
shall set out accurately and completely the payroll
records for the prior week including the name and
address of each worker, the worker's correct
classification, rate of pay, daily and weekly number
of hours worked, deductions made and actual wages
paid. Certified statements for each week during
which the Contractor or Subcontractor has employed
a worker on the project shall be submitted once a
month, by the fifth business day of the following
month.

The Contractor and Subcontractors shall preserve
the certified statements for a period of ten (10) years
from the date of completion of the Contract.

C.2.2 Pursuant to ORS 279C.845(7),the Owner shall retain
25 percent of any amount earned by the Contractor
on this public works project until the Contractor has
filed the certified statements required by section
C.2.1. The Owner shall pay to the Contractor the
amount retained under this subsection within 14 days
after the Contractor files the required certified
statements, regardless of whether a Subcontractor
has failed to file certified statements.

C.2.3 Pursuant to ORS 279C.845(8), the Contractor shall
retain 25 percent of any amount earned by a first-tier
Subcontractor on this public works project until the
first-tier Subcontractor has filed with the Owner the
certified statements required by C.2.1. Before paying
any amount retained under this subsection, the
Contractor shall verify that the first-tier Subcontractor
has filed the certified statement, Within 14 days after
the first-tier Subcontractor files the required certified
statement the Contractor shall pay the first-tier
Subcontractor any amount retained under this
subsection.
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C.2.4 In accordance with statutory requirements, and
administrative rules promulgated by the
Commissioner of the Bureau of Labor and Industries,
the fee required by ORS 279C.825(1) will be paid by
Owner to the Commissioner.

C.3 PROMPT PAYMENT AND CONTRACT CONDITIONS

C.3.1 Pursuant to ORS 279C.505 and as a condition to
Owner's performance hereunder, the Contractor
shall:

C.3.1.1 Make payment promptly, as due, to all persons
supplying to Contractor labor or materials for the
prosecution of the Work provided for in this
Contract.

C.3.1.2 Pay all contributions or amounts due the State
Industrial Accident Fund from such Contractor or
Subcontractor incurred in the performance of the
Contract.

C.3.1.3 Not permit any lien or claim to be filed or
prosecuted against the Owner on account of any
labor or material furnished. Contractor will not
assign any claims that Contractor has against
Owner, or assign any sums due by Owner, to
Subcontractors, suppliers, or manufacturers,
and will not make any agreement or act in any
way to give Subcontractors a claim or standing
to make a claim against the Owner.

C.3.1.4 Pay to the Department of Revenue all sums
withheld from employees pursuant to
ORS 316.167.

C.3.1.5 Demonstrate that an employee drug testing
program is in place as follows:

(@) Contractor represents and warrants that
Contractor has in place at the time of the
execution of this Contract, and shall maintain
during the term of this Contract, a Qualifying
Employee Drug Testing Program for its
employees that includes, at a minimum, the
following:

(1) A written employee drug testing policy,

(2) Required drug testing for all new Subject
Employees or, alternatively, required testing
of all Subject Employees every 12 months
on a random selection basis, and

(3) Required testing of a Subject Employee
when the Contractor has reasonable cause
to believe the Subject Employee is under the
influence of drugs.

A drug testing program that meets the above
requirements will be deemed a “Qualifying Employee
Drug Testing Program.” For the purposes of this
section, an employee is a “Subject Employee” only if that
employee will be working on the project job site.

(b) Contractor shall require each Subcontractor
providing labor for the project to:

(1) Demonstrate to the Contractor that it has a
Qualifying Employee Drug Testing Program
for the Subcontractor's Subject Employees,
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and represent and warrant to the Contractor
that the Qualifying Employee Drug Testing
Program is in place at the time of
subcontract execution and will continue in
full force and effect for the duration of the
subcontract, or

(2) Require that the Subcontractor's Subject
Employees participate in the Contractor’s
Qualifying Employee Drug Testing Program
for the duration of the subcontract.

C.3.2 Pursuant to ORS 279C.515, and as a condition to
Owner's performance hereunder, Contractor agrees:

C.3.2.1 If Contractor fails, neglects or refuses to pay
promptly a person’s claim for labor or services
that the person provides to the Contractor or a
Subcontractor in connection with the project as
such claim becomes due, the proper officer that
represents the Owner may pay the amount of
the claim and charge the amount of the payment
against funds due or to become due Contractor
under this Contract. Paying a claim in this
manner shall not relieve the Contractor or the
Contractor's surety from obligation with respect
to an unpaid claim.

C.3.2.2 If the Contractor or a first-tier Subcontractor
fails, neglects or refuses to pay a person that
provides labor or materials in connection with
the public contract for a public improvement
within thirty (30) Days after receiving payment
from Owner or a contractor, the contractor or
first-tier Subcontractor owes the person the
amount due plus interest charges that begin at
the end of the 10-Day period within which
payment is due under ORS 279C.580(3) and
that end upon final payment, unless payment is
subject to a good faith dispute as defined in
ORS 279C.580. The rate of interest on the
amount due is nine percent per annum. The
amount of interest may not be waived.

C.3.2.3 If the Contractor or a Subcontractor fails,
neglects or refuses to pay a person that
provides labor or materials in connection with
the Contract, the person may file a complaint
with the Construction Contractors Board, unless
payment is subject to a good faith dispute as
defined in ORS 279C.580. Every contract
related to this Contract must contain a similar
clause.

C.3.3 Pursuant to ORS 279C.580, Contractor shall include
in each subcontract for property or services the
Contractor enters into with a first-tier Subcontractor,
including a material supplier, for the purpose of
performing a construction contract:

(a) A payment clause that obligates the Contractor
to pay the first-tier Subcontractor for satisfactory
performance under the subcontract within ten
(10) Days out of amounts the Owner pays to the
Contractor under the Contract;

(b) A clause that requires the Contractor to provide
the first-tier Subcontractor with a standard form
that the first-tier Subcontractor may use as an
application for payment or as another method
by which the Subcontractor may claim a
payment due from the Contractor;
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(c) A clause that requires the Contractor, except as
otherwise provided in this paragraph, to use the
same form and regular administrative
procedures for processing payments during the
entire term of the subcontract. The Contractor
may change the form or the regular
administrative procedures the Contractor uses
for processing payments if the Contractor:

(1) Notifies the Subcontractor in writing at least
45 days before the date on which the
Contractor makes the change; and

(2) Includes with the written notice a copy of
the new or changed form or a description
of the new or changed procedure.

(d) An interest penalty clause that obligates the
Contractor, if the Contractor does not pay the
first-tier Subcontractor within thirty (30) Days
after receiving payment from Owner, to pay the
first-tier Subcontractor an interest penalty on
amounts due in each payment the Contractor
does not make in accordance with the payment
clause included in the subcontract under
paragraph (a) of this subsection. Contractor or
first-tier Subcontractor is not obligated to pay an
interest penalty if the only reason that the
Contractor or first-tier Subcontractor did not
make payment when payment was due is that
the Contractor or first-tier Subcontractor did not
receive payment from Owner or Contractor
when payment was due. The interest penalty
applies to the period that begins on the day
after the required payment date and that ends
on the date on which the amount due is paid;
and is computed at the rate specified in ORS
279C.515(2).

(e) A clause which requires each of Contractor's
Subcontractors to include, in each of their
contracts with lower-tier Subcontractors or
suppliers, provisions to the effect that the first-
tier Subcontractor shall pay its lower-tier
Subcontractors and suppliers in accordance
with the provisions of paragraphs (a) through
(d) above and requiring each of their
Subcontractors and suppliers to include such
clauses in their subcontracts and supply
contracts.

C.3.4 Al employers, including Contractor, that employ
subject workers who work under this contract in the
State of Oregon shall comply with ORS 656.017 and
provide the required Workers’ Compensation
coverage, unless such employers are exempt under
ORS 656.126. Contractor shall ensure that each of
its Subcontractors complies with these requirements.

C.4 PAYMENT FOR MEDICAL CARE

Pursuant to ORS 279C.530, and as a condition to
Owner's performance hereunder, Contractor shall promptly,
as due, make payment to any person, partnership,
association or corporation furnishing medical, surgical, and
hospital care or other needed care and attention, incident to
sickness or injury, to the employees of such Contractor, all
sums of which the Contractor agrees to pay for such
services and all moneys and sums which the Contractor has
collected or deducted from the wages of personnel pursuant
to any law, contract or agreement for the purpose of
providing or paying for such services.

C.5 HOURS OF LABOR

As a condition to Owner's performance hereunder,
Contractor shall comply with ORS 279C.520, as amended
from time to time and incorporated herein by this reference:

Pursuant to ORS 279C.520 and as a condition to Owner's
performance hereunder, no person shall be employed to
perform Work under this Contract for more than ten (10)
hours in any one day or forty (40) hours in any one week,
except in cases of necessity, emergency or where public
policy absolutely requires it. In such instances, Contractor
shall pay the employee at least time and a half pay:

(a) For all overtime in excess of eight (8) hours a
day or forty (40) hours in any one week when
the work week is five consecutive Days,
Monday through Friday; or

(b) For all overtime in excess of ten (10) hours a
day or forty (40) hours in any one week when
the work week is four consecutive Days,
Monday through Friday; and

(c) For all Work performed on Saturday and on any
legal holiday specified in ORS 279C.540.

This section C.5 will not apply to Contractor's Work under
this Contract if Contractor is currently a party to a collective
bargaining agreement with any labor organization.

This Section C.5 shall not excuse Contractor from

completion of the Work within the time required under this
Contract.

SECTION D
CHANGES IN THE WORK

D.1 CHANGES IN WORK

D.1.1 The terms of this Contract shall not be waived,
altered, modified, supplemented or amended in any
manner whatsoever without prior written approval of
the Owner's Authorized Representative, and then
only in a manner consistent with the Change Order
provisions of this Section D.1 and after any
necessary approvals required by public contracting
laws have been obtained. Otherwise, a formal
contract amendment is required, which shall not be
effective until its execution by the parties to this
Contract and all approvals required by public
contracting laws have been obtained.

D.1.2 It is mutually agreed that changes in Plans,
quantities, or details of construction are inherent in
the nature of construction and may be necessary or
desirable during the course of construction. Within
the general scope of this Contract, the Owner's
Authorized Representative may at any time, without
notice to the sureties and without impairing the
Contract, require changes consistent with this
Section D.1. All Change Order Work shall be
executed under the conditions of the Contract
Documents. Such changes may include, but are not
limited to:

(a) Modification of specifications and design.
(b) Increases or decreases in quantities.

(c) Increases or decreases to the amount of
Work.
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(d) Addition or elimination of any Work item.
(e) Change in the duration of the project.

(f) Acceleration or delay in performance of
Work.

(9) Deductive changes.

Deductive changes are those that reduce the scope
of the Work, and shall be made by mutual agreement
whenever feasible, as determined by Owner. In
cases of suspension or partial termination under
Section J, Owner reserves the right to unilaterally
impose a deductive change and to self perform such
Work, for which the provisions of B.13 (Owner's
Right to Do Work) shall then apply.

Adjustments in compensation shall be made under
the provisions of D.1.3, in which costs for deductive
changes shall be based upon a Direct Costs
adjustment together with the related percentage
markup specified for profit, Overhead and other
indirect costs, unless otherwise agreed to by Owner.

The Owner and Contractor agree that Change Order
Work shall be administered and compensated
according to the following:

(a) Unit pricing may be utilized at the Owner's
option when unit prices or solicitation alternates
were provided that established the cost for
additional Work, and a binding obligation exists
under the Contract on the parties covering the
terms and conditions of the additional Work.

(b) If the Owner elects not to utilize unit pricing, or
in the event that unit pricing is not available or
appropriate, fixed pricing may be used for
Change Order Work. In fixed pricing the basis
of payments or total price shall be agreed upon
in writing between the parties to the Contract,
and shall be established before the Work is
done whenever feasible. The mark-ups set
forth in D.1.3(c) shall be utilized by the parties
as a guide in establishing fixed pricing, and will
not be exceeded by Owner without adequate
justification. Cost and price data relating to
Change Orders shall be supplied by Contractor
to Owner upon request, but Owner shall be
under no obligation to make such requests.

(c) In the event that unit pricing and fixed pricing
are not utilized, then Change Order Work shall
be performed on a cost reimbursement basis for
Direct Costs. Such Work shall be compensated
on the basis of the actual, reasonable and
allowable cost of labor, equipment, and material
furnished on the Work performed. In addition,
the following markups shall be added to the
Contractor's or Subcontractor's Direct Costs as
full compensation for profit, Overhead and other
indirect costs for Work directly performed with
the Contractor’s or Subcontractor’'s own forces:

On Labor........cccccevene 15%
On Equipment.............. 10%
On Materials................. 10%
When Change Order Work under

D.1.3(c) is invoiced by an authorized
Subcontractor at any level, each ascending
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tier Subcontractor or Contractor will be
allowed a 5% supplemental mark-up on each
piece of subcontract Work covered by such
Change Order.

Payments made to the Contractor shall be complete
compensation for Overhead, profit, and all costs that
were incurred by the Contractor or by other forces
furnished by the Contractor, including
Subcontractors, for Change Order Work. Owner
may establish a maximum cost for Change Order
Work under this Section D.1.3(c), which shall not be
exceeded for reimbursement without additional
written authorization from Owner. Contractor shall
not be required to complete such Change Order
Work without additional authorization.

Any necessary adjustment of Contract Time that may
be required as a result of a Change Order must be
agreed upon by the parties before the start of the
Change Order Work unless Owner's Authorized
Representative authorizes Contractor to start the
Work before agreement on Contract Time
adjustment. Contractor shall submit any request for
additional compensation (and additional Contract
Time if Contractor was authorized to start Work
before an adjustment of Contract Time was
approved) as soon as possible but no later than thirty
(30) Days after receipt of the Change Order. If
Contractor’'s request for additional compensation or
adjustment of Contract Time is not made within the
thirty (30) day time limit, Contractor's requests
pertaining to that Change Order are barred. The
thirty (30) day time limit for making requests shall not
be extended for any reason, including without
limitation Contractor’s claimed inability to determine
the amount of additional compensation or adjustment
of Contract Time, unless an extension is granted in
writing by Owner. If the Owner's Authorized
Representative denies Contractor's request for
additional compensation or adjustment of Contract
Time, Contractor may proceed to file a Claim under
Section D.3, Claims Review Process. No other
reimbursement, compensation, or payment will be
made, except as provided in Section D.1.5 for impact
claims.

If any Change Order Work under Section D.1.3
causes an increase or decrease in the Contractor's
cost of, or the Contract Time required for the
performance of, any other part of the Work under this
Contract, the Contractor must submit a written
request to the Owner's Authorized Representative,
setting forth the nature and specific extent of the
request, including all time and cost impacts against
the Contract as soon as possible, but no later than
thirty (30) Days after receipt of the Change Order by
Contractor.

The thirty (30) day time limit applies to claims of
Subcontractors, suppliers, or manufacturers that may
be affected by the Change Order and that request
additional compensation or an extension of Contract
Time to perform; Contractor has responsibility for
contacting its  Subcontractors, suppliers, or
manufacturers within the thirty (30) day time limit,
and including their requests with Contractor's
requests. If the request involves Work to be
completed by Subcontractors, or materials to be
furnished by suppliers or manufacturers, such
requests shall be submitted to the Contractor in
writing with full analysis and justification for the
compensation and additional Contract Time
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requested. The Contractor will analyze and evaluate
the merits of the requests submitted by
Subcontractors, suppliers, and manufacturers to
Contractor prior to including those requests and
Contractor's analysis and evaluation of those
requests with Contractor's requests for additional
compensation or Contract Time that Contractor
submits to the Owner’'s Authorized Representative.
Failure of Subcontractors, suppliers, manufacturers
or others to submit their requests to Contractor for
inclusion with Contractor's requests submitted to
Owner’s Authorized Representative within the time
period and by the means described in this section
shall constitute a waiver of these Subcontractor
claims. The Owner’s Authorized Representative and
the Owner will not consider direct requests or claims
from Subcontractors, suppliers, manufacturers or
others not a party to this Contract. The consideration
of such requests and claims under this section does
not give any person, not a party to the Contract the
right to bring a claim against the State of Oregon,
whether in this claims process, in litigation, or in any
dispute resolution process.

If the Owner’s Authorized Representative denies the
Contractor’s request for additional compensation or
an extension of Contract Time, the Contractor may
proceed to file a Claim under Section D.3, Claims
Review Process.

D.1.6 No request or Claim by the Contractor for additional
costs or an extension of Contract Time shall be
allowed if made after receipt of final payment
application under this Contract. Contractor agrees to
submit its final payment application within ninety (90)
days after Substantial Completion, unless written
extension is granted by Owner. Contractor shall not
delay final payment application for any reason,
including  without limitation  nonpayment of
Subcontractors, suppliers, manufacturers or others
not a party to this Contract, or lack of resolution of a
dispute with Owner or any other person of matters
arising out of or relating to the Contract. If
Contractor fails to submit its final payment
application within ninety (90) days after Substantial
Completion, and Contractor has not obtained written
extension by Owner, all requests or Claims for
additional costs or an extension of Contract Time
shall be waived.

D.1.7 It is understood that changes in the Work are
inherent in construction of this type. The number of
changes, the scope of those changes, and the effect
they have on the progress of the original Work
cannot be defined at this time. The Contractor is
notified that numerous changes may be required and
that there will be no compensation made to the
Contractor directly related to the number of changes.
Each change will be evaluated for extension of
Contract Time and increase or decrease in
compensation based on its own merit.

D.2 DELAYS

D.2.1 Delays in construction include “Avoidable Delays”,
which are defined in Section D.2.1.1, and
“Unavoidable Delays”, which are defined in Section
D.2.1.2. The effect of Avoidable Delays is described
in Section D.2.2 and the effect of Unavoidable
Delays is described in Section D.2.3.

D.2.1.1 Avoidable Delays include any delays other than
Unavoidable Delays, and include delays that

DAS General Conditions (1/1/2012) Page 14

S-DASOBO-00015003 ODF Santiam Fire & Administrative Buildings

otherwise would be considered Unavoidable Delays
but that:

(@) Could have been avoided by the exercise of
care, prudence, foresight, and diligence on the
part of the Contractor or its Subcontractors.

(b) Affect only a portion of the Work and do not
necessarily prevent or delay the prosecution of
other parts of the Work nor the completion of
the whole Work within the Contract Time.

(c) Do not impact activities on the accepted critical
path schedule.

(d) Are associated with the reasonable interference
of other contractors employed by the Owner
that do not necessarily prevent the completion
of the whole Work within the Contract Time.

Unavoidable Delays include delays other than
Avoidable Delays that are:

(a) Caused by any actions of the Owner, Owner’s
Authorized Representative, or any other
employee or agent of the Owner, or by separate
contractor employed by the Owner.

(b) Caused by any site conditions which differ
materially from what was represented in the
Contract Documents or from conditions that
would normally be expected to exist and be
inherent to the construction activities defined in
the Contract Documents. The Contractor shall
notify the Owner's Authorized Representative
immediately of differing site conditions before
the area has been disturbed. The Owner’s
Authorized Representative will investigate the
area and make a determination as to whether or
not the conditions differ materially from either
the conditions stated in the Contract Documents
or those which could reasonably be expected in
execution of this particular Contract. If
Contractor and the Owner's Authorized
Representative agree that a differing site
condition exists, any additional compensation or
additional Contract Time will be determined
based on the process set forth in Section D.1.5
for Change Order Work. If the Owner's
Authorized Representative disagrees that a
differing site condition exists and denies
Contractor’'s request for additional
compensation or Contract Time, Contractor
may proceed to file a Claim under Section D.3,
Claims Review Process.

(c) Caused by Force Majeure acts, events or
occurrences that could not have been avoided
by the exercise of care, prudence, foresight,
and diligence on the part of the Contractor or its
Subcontractors.

(d) Caused by adverse weather conditions. Any
adverse  weather conditions must be
substantiated by documentary evidence that
weather conditions were abnormal for the
specific time period claimed, could not have
been anticipated by the Contractor, and
adversely impacted the project in a manner that
could not be avoided by rescheduling the Work
or by implementing measures to protect against
the weather so that the Work could proceed. A
rain, windstorm, high water, or other natural
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phenomenon for the specific locality of the
Work, which might reasonably have been
anticipated from the previous 10-year historical
records of the general locality of the Work, shall
not be construed as abnormal. The parties
agree that rainfall greater than the following
levels cannot be reasonably anticipated:

(i) Daily rainfall equal to, or greater than,
0.50 inch during a month when the monthly
rainfall exceeds the normal monthly average
by twenty-five percent (25 %) or more.

(ii) daily rainfall equal to, or greater than,
0.75 inch at any time.

The Office of the Environmental Data Service of the
National Oceanic and Atmospheric Administration of
the U.S. Department of Commerce nearest the
project site shall be considered the official agency of
record for weather information.

Except as otherwise provided in ORS 279C.315,
Contractor shall not be entitled to additional
compensation or additional Contract Time for
Avoidable Delays.

In the event of Unavoidable Delays, based on
principles of equitable adjustment, Contractor may
be entitled to the following:

(a) Contractor may be entitled to additional
compensation or additional Contract Time, or
both, for Unavoidable Delays described in
Section D.2.1.2 (a) and (b).

to additional
Delays

(b) Contractor may be entitled
Contract Time for Unavoidable
described in Section D.2.1.2(c) and (d).

In the event of any requests for additional
compensation or additional Contract Time, or both,
as applicable, arising under this Section D.2.3 for
Unavoidable Delays, other than requests for
additional compensation or additional Contract Time
for differing site conditions for which a review
process is established under Section D.2.1.2 (b),
Contractor shall submit a written notification of the
delay to the Owner's Authorized Representative
within two (2) Days of the occurrence of the cause of
the delay. This written notification shall state the
cause of the potential delay, the project components
impacted by the delay, and the anticipated additional
Contract Time or the additional compensation, or
both, as applicable, resulting from the delay. Within
seven (7) Days after the cause of the delay has been
mitigated, or in no case more than thirty (30) Days
after the initial written notification, the Contractor
shall submit to the Owner's Authorized
Representative, a complete and detailed request for
additional compensation or additional Contract Time,
or both, as applicable, resulting from the delay.

If the Owner's Authorized Representative denies
Contractor’s request for additional compensation or
adjustment of Contract Time, the Contractor may
proceed to file a Claim under Section D.3, Claims
Review Process.

If Contractor does not timely submit the notices
required under this Section D.2., then unless
otherwise prohibited by law, Contractor’s Claim shall
be barred.
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D.3.1

D.3.2

D.3.3

D.3.4

All Contractor Claims shall be referred to the
Owner's Authorized Representative for review.
Contractor's Claims, including Claims for additional
compensation or additional Contract Time, shall be
submitted in writing by Contractor to the Owner's
Authorized Representative within five (5) Days after
a denial of Contractor's initial request for an
adjustment of Contract terms, payment of money,
extension of Contract Time or other relief, provided
that such initial request has been submitted in
accordance with the requirements and within the
time limits established in these General Conditions.
Within thirty (30) Days after the initial Claim,
Contractor shall submit to the Owner’s Authorized
Representative, a complete and detailed description
of the Claim (the “Detailed Notice”) that includes all
information required by Section D.3.2. Unless the
Claim is made in accordance with these time
requirements, it shall be waived.

The Detailed Notice of the Claim shall be submitted
in writing by Contractor and shall include a detailed,
factual statement of the basis of the Claim, pertinent
dates, Contract provisions which support or allow the
Claim, reference to or copies of any documents
which support the Claim, the dollar value of the
Claim, and the Contract Time extension requested
for the Claim. If the Claim involves Work to be
completed by Subcontractors, the Contractor will
analyze and evaluate the merits of the Subcontractor
claim prior to forwarding it and that analysis and
evaluation to the Owner's Authorized
Representative. The Owner's  Authorized
Representative and the Owner will not consider
direct claims from Subcontractors, suppliers,
manufacturers, or others not a party to this Contract.
Contractor agrees that it will make no agreement,
covenant, or assignment, nor will it commit any other
act that will permit or assist any Subcontractor,
supplier, manufacturer, or other to directly or
indirectly make a claim against Owner.

The Owner’s Authorized Representative will review
all Claims and take one or more of the following
preliminary actions within ten (10) Days of receipt of
the Detailed Notice of a Claim: (1) request additional
supporting information from the Contractor; (2)
inform the Contractor and Owner in writing of the
time required for adequate review and response; (3)
reject the Claim in whole or in part and identify the
reasons for rejection; (4) based on principles of
equitable adjustment, recommend approval of all or
part of the Claim; or (5) propose an alternate
resolution.

The Owner's Authorized Representative’s decision
shall be final and binding on the Contractor unless
appealed by written notice to the Owner within fifteen
(15) Days of receipt of the decision. The Contractor
must present written documentation supporting the
Claim within fifteen (15) Days of the notice of appeal.
After receiving the appeal documentation, the Owner
shall review the materials and render a decision
within thirty (30) Days after receiving the appeal
documents.

D.3.5 The decision of the Owner shall be final and binding
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unless the Contractor delivers to the Owner its
requests for mediation, which shall be a non-binding
process, within fifteen (15) Days of the date of the
Owner's decision. The mediation process will be
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considered to have commenced as of the date the
Contractor delivers the request. Both parties
acknowledge and agree that participation in
mediation is a prerequisite to commencement of
litigation of any disputes relating to the Contract.
Both parties further agree to exercise their best
efforts in good faith to resolve all disputes within sixty
(60) Days of the commencement of the mediation
through the mediation process set forth herein.

In the event that a lawsuit must be filed within this
sixty (60) day period in order to preserve a cause of
action, the parties agree that notwithstanding the
filing, they shall proceed diligently with the mediation
to its conclusion prior to actively prosecuting the
lawsuit, and shall seek from the Court in which the
lawsuit is pending such stays or extensions,
including the filing of an answer, as may be
necessary to facilitate the mediation process.
Further, in the event settlements are reached on any
issues through mediation, the parties agree to
promptly submit the appropriate motions and orders
documenting the settlement to the Court for its
signature and filing.

D.3.6 The mediator shall be an individual mutually
acceptable to both parties, but in the absence of
agreement each party shall select a temporary
mediator and the temporary mediators shall jointly
select the permanent mediator. Each party shall pay
its own costs for the time and effort involved in
mediation. The cost of the mediator shall be split
equally between the two parties. Both parties agree
to exercise their best effort in good faith to resolve all
disputes in mediation. Participation in mediation is a
mandatory requirement of both the Owner and the
Contractor. The schedule, time and place for
mediation will be mutually acceptable, or, failing
mutual agreement, shall be as established by the
mediator. The parties agree to comply with Owner's
administrative rules governing the confidentiality of
mediation, if any, and shall execute all necessary
documents to give effect to such confidentiality rules.
In any event, the parties shall not subpoena the
mediator or otherwise require the mediator to
produce records, notes or work product, or to testify
in any future proceedings as to information disclosed
or representations made in the course of mediation,
except to the extent disclosure is required by law.

D.3.7 Owner may at any time and at its discretion issue a
construction change directive adding to, modifying or
reducing the scope of Work. Contractor and Owner
shall negotiate the need for any additional
compensation or additional Contract Time related to
the change, subject to the procedures for submitting
requests or Claims for additional compensation or
additional Contract Time established in this Section
D. Unless otherwise directed by Owner’s Authorized
Representative, Contractor shall proceed with the
Work while any request or Claim is pending,
including but not limited to, a request or Claim for
additional compensation or additional Contract Time
resulting from Work under a Change Order or
construction change directive. Regardless of the
review period or the final decision of the Owner's
Authorized Representative, the Contractor shall
continue to diligently pursue the Work as identified in
the Contract Documents. In no case is the
Contractor justified or allowed to cease Work without
a written stop work order from the Owner or Owner's
Authorized Representative.
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SECTION E
PAYMENTS

E.1 SCHEDULE OF VALUES

The Contractor shall submit, at least ten (10) Days prior
to submission of its first application for progress payment, a
schedule of values ("Schedule of Values") for the contracted
Work. This schedule will provide a breakdown of values for
the contracted Work and will be the basis for progress
payments. The breakdown will demonstrate reasonable,
identifiable, and measurable components of the Work.
Unless objected to by the Owner's Authorized
Representative, this schedule shall be used as the basis for
reviewing Contractor's applications for payment. If objected
to by Owner's Authorized Representative, Contractor shall
revise the schedule of values and resubmit the same for
approval of Owner’s Authorized Representative.

E.2 APPLICATIONS FOR PAYMENT

E.2.1 Owner shall make progress payments on the
Contract monthly as Work progresses. Payments
shall be based upon estimates of Work completed
and the Schedule of Values. All payments shall be
approved by the Owner's Authorized Representative.
A progress payment shall not be considered
acceptance or approval of any Work or waiver of any
defects therein. Owner shall pay to Contractor
interest on the progress payment, not including
retainage, due the Contractor. The interest shall
commence thirty (30) Days after the receipt of
invoice (“application for payment”’) from the
Contractor or fifteen (15) Days after the payment is
approved by the Owner's Authorized Representative,
whichever is the earlier date. The rate of interest
shall equal three times the discount rate on 90-day
commercial paper in effect at the Federal Reserve
Bank in the Federal Reserve district that includes
Oregon on the date that is thirty (30) Days after
receipt of the application for payment from the
Contract or fifteen (15) Days after the payment is
approved by the Owner, whichever is the earlier
date, but the rate of interest shall not exceed thirty
(30) percent. Notwithstanding the foregoing, in
instances when an application for payment is filled
out incorrectly, or when there is any defect or
impropriety in any submitted application or when
there is a good faith dispute, Owner shall so notify
the Contractor within fifteen (15) Days stating the
reason or reasons the application for payment is
defective or improper or the reasons for the dispute.
A defective or improper application for payment, if
corrected by the Contractor within seven (7) Days of
being notified by the Owner, shall not cause a
payment to be made later than specified in this
section unless interest is also paid. Accrual of
interest will be postponed when payment on the
principal is delayed because of disagreement
between the Owner and the Contractor.

Owner reserves the right, instead of requiring the
Contractor to correct or resubmit a defective or
improper application for payment, to reject the
defective or improper portion of the application for
payment and pay the remainder of the application for
payment that is correct and proper.

Owner, upon written notice to the Contractor, may
elect to make payments to the Contractor only by
means of Electronic Funds Transfers (EFT) through
Automated Clearing House (ACH) payments. If
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Owner makes this election, the Contractor will be
required to arrange to receive EFT/ACH payments.

Contractor shall submit to the Owner's Authorized
Representative, an application for each payment
and, if required, receipts or other vouchers showing
payments for materials and labor, including
payments to Subcontractors. Contractor shall
include, in its application for payment, a schedule of
the percentages of the various parts of the Work
completed, based on the Schedule of Values which
shall aggregate to the payment application total, and
shall include, on the face of each copy thereof, a
certificate in substantially the following form:

"I, the undersigned, hereby certify that the above
bill is true and correct, and the payment therefore,
has not been received.

Signed:

Generally, applications for payment will be accepted
only for materials that have been installed. Under
special conditions, applications for payment for
stored materials will be accepted at Owner's sole
discretion. Such a payment, if made, will be subject
to the following conditions:

(@) The request for stored material shall be
submitted at least thirty (30) Days in advance of
the application for payment on which it appears.
Applications for payment shall be entertained
for major equipment, components or
expenditures only.

(b) The Contractor shall submit applications for
payment showing the quantity and cost of the
material stored.

(c) The material shall be stored in a bonded
warehouse and Owner's Authorized
Representative shall be granted the right to
access the material for the purpose of removal
or inspection at any time during the Contract
Period.

(d) The Contractor shall name the Owner as co-
insured on the insurance policy covering the full
value of the property while in the care and
custody of the Contractor until it is installed. A
certificate noting this coverage shall be issued
to the Owner.

(e) Payments shall be made for materials only.
The submitted amount of the application for
payment shall be reduced by the cost of
transportation and for the cost of an inspector to
check the delivery at out of town storage sites.
The cost of said inspection shall be borne solely
by the Contractor.

(f) Within sixty (60) Days of the application for
payment, the Contractor shall submit evidence
of payment covering the material stored.

(g) Payment for stored materials shall in no way
indicate acceptance of the materials or waive
any rights under this Contract for the rejection
of the Work or materials not in conformance
with the Contract Documents.
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(h) All required documentation must be submitted
with the respective application for payment.

The Owner reserves the right to withhold all or part of
a payment, or may nullify in whole or part any
payment previously made, to such extent as may be
necessary in the Owner's opinion to protect the
Owner from loss because of:

(a) Work that is defective and not remedied, or that
has been demonstrated or identified as failing to
conform with the Contract Documents,

(b) third party claims filed or evidence reasonably
indicating that such claims will likely be filed
unless security acceptable to the Owner is
provided by the Contractor;

(c) failure of the Contractor to make payments
properly to Subcontractors or for labor,
materials or equipment (in which case Owner
may issue checks made payable jointly to
Owner and such unpaid persons under this
provision, or directly to Subcontractors and
suppliers at any level under Section C.3.2.1);

(d) reasonable evidence that the Work cannot be
completed for the unpaid balance of the
Contract Price;

(e) damage to the Owner or another contractor;

(f) reasonable evidence that the Work will not be
completed within the Contract Time required by
the Contract, and that the unpaid balance would
not be adequate to cover actual or liquidated
damages for the anticipated delay;

(g) failure to carry out the Work in accordance with
the Contract Documents; or

(h) assessment of liquidated damages, when
withholding is made for offset purposes.

Subject to the provisions of the Contract Documents,
the amount of each progress payment shall be
computed as follows:

(a) Take that portion of the Contract Price properly
allocable to completed Work as determined by
multiplying the percentage completion of each
portion of the Work by the share of the total
Contract Price allocated to that portion of the
Work in the Schedule of Values, less retainage
as provided in Section E.5. Pending final
determination of cost to the Owner of changes
in the Work, no amounts for changes in the
Work can be included in application for payment
until the Contract Price has been adjusted by
Change Order;

(b) Add that portion of the Contract Price properly
allocable to materials and equipment delivered
and suitably stored at the site for subsequent
incorporation in the completed construction (or,
if approved in advance by the Owner pursuant
to Section E.2.3, suitably stored off the site at a
location agreed upon in writing), less retainage
as provided in Section E.5;

(c) Subtract the aggregate of previous payments
made by the Owner; and
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(d) Subtract any amounts for which the Owner's
Authorized Representative has withheld or
nullified payment as provided in the Contract
Documents.

E.2.6 Contractor's applications for payment may not
include requests for payment for portions of the Work
for which the Contractor does not intend to pay to a
Subcontractor or material supplier.

E.2.7 The Contractor warrants to Owner that title to all
Work covered by an application for payment will pass
to the Owner no later than the time of payment. The
Contractor further warrants that upon submittal of an
application for payment all Work for which payments
are received from the Owner shall be free and clear
of liens, claims, security interests or encumbrances
in favor of the Contractor, Subcontractors, material
suppliers, or other persons or entities making a claim
by reason of having provided labor, materials and
equipment relating to the Work.

E.2.8 If Contractor disputes any determination by Owner’s
Authorized Representative with regard to any
application for payment, Contractor nevertheless
shall continue to prosecute expeditiously the Work.
No payment made hereunder shall be or be
construed to be final acceptance or approval of that
portion of the Work to which such partial payment
relates or shall relieve Contractor of any of its
obligations hereunder.

E.3 PAYROLL CERTIFICATION REQUIREMENT

Payroll certification is required before payments are
made on the Contract. Refer to Section C.2 for this
information.

E.4 DUAL PAYMENT SOURCES

Contractor shall not be compensated for Work
performed under this Contract from any state agency other
than the agency that is a party to this Contract.

E.5 RETAINAGE

E.5.1 Retainage shall be withheld and released in
accordance with ORS 279C.550 to 279C.580:

E.5.1.1 Owner may reserve as retainage from any
progress payment an amount not to exceed five
percent of the payment. As Work progresses,
Owner may reduce the amount of the retainage
and may eliminate retainage on any remaining
monthly Contract payments after 50 percent of
the Work under the Contract is completed if, in
the Owner's opinion, such Work is progressing

(a)

(b)

()

accepting a bond, security or other instrument
described in options (a) or (c) below poses an
extraordinary risk that is not typically associated
with the bond, security or instrument, the Owner
will approve the Contractor’'s written request:

to be paid amounts which would otherwise have
been retained from progress payments where
Contractor has deposited acceptable bonds,
securities or other instruments of equal value
with Owner or in a custodial account or other
mutually-agreed account satisfactory to Owner,
with an approved bank or trust company to be
held in lieu of the cash retainage for the benefit
of Owner. Interest or earnings on the bonds,
securities or other instruments shall accrue to
the Contractor. The Contractor shall execute
and provide such documentation and
instructions respecting the bonds, securities
and other instruments as the Owner may
require to protect its interests. To be
permissible the bonds, securities and other
instruments must be of a character approved by
the Director of the Oregon Department of
Administrative  Services, including but not
limited to:

(i) Bills, certificates, notes or bonds of the
United States.

(ii) Other obligations of the United States or
agencies of the United States.

(iii) Obligations of a corporation wholly owned
by the federal government.

(iv) Indebtedness of the Federal National
Mortgage Association.

(v) General obligation bonds of the State of
Oregon or a political subdivision of the State of
Oregon.

(vi) Irrevocable letters of credit issued by an
insured institution, as defined in ORS 706.008.

that retainage be deposited in an interest
bearing account, established through the State
Treasurer for state agencies, in a bank, savings
bank, trust company or savings association for
the benefit of Owner, with interest from such
account accruing to the Contractor; or

that the Contractor be allowed, with the
approval of the Owner, to deposit a surety bond
for the benefit of Owner, in a form acceptable to
Owner, in lieu of all or a portion of funds
retained, or to be retained. Such bond and any
proceeds therefrom shall be made subject to all
claims and liens in the manner and priority as
set forth for retainage under ORS 279C.550 to
ORS 279C.625.

satisfactorily. Elimination or reduction of
retainage shall be allowed only upon written Where the Owner has accepted the Contractor's election
application by the Contractor, which application of any of the options above, Owner may recover from
shall include written approval of Contractor's Contractor any additional costs incurred through such
surety; except that when the Work is 97-1/2 election by reducing Contractor's final payment. Where
percent completed the Owner may, at its the Owner has agreed to Contractor's request to deposit
discretion and without application by the a surety bond under option (c), Contractor shall accept
Contractor, reduce the retained amount to 100 like bonds from Subcontractors and suppliers on the
percent of the value of the Work remaining to be project from which Contractor has required retainage.
done. Upon receipt of written application by the
Contractor, Owner shall respond in writing within E.5.1.3 The retainage held by Owner shall be included
a reasonable time. in and paid to the Contractor as part of the final
payment of the Contract Price. The Owner shall
E.5.1.2 In accordance with the provisions of ORS pay to Contractor interest at the rate of one and
279C.560 and any applicable administrative one-half percent per month on the final payment
rules, unless the Owner finds in writing that
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due Contractor, interest to commence thirty (30)
Days after the Work under the Contract has
been completed and accepted and to run until
the date Contractor shall notify Owner in writing
when the Contractor considers the Work
complete and Owner shall, within fifteen (15)
Days after receiving the written notice, either
accept the Work or notify the Contractor of
Work yet to be performed on the Contract. If
Owner does not within the time allowed notify
the Contractor of Work yet to be performed to
fulfill  contractual obligations, the interest
provided by this subsection shall commence to
run thirty (30) Days after the end of the 15-Day
period.

In accordance with the provisions of ORS
279C.560, if the Owner accepts bonds,
securities or other instruments deposited as
provided in paragraphs (a) and (c) of subsection
E.5.1.2, the Owner shall reduce the moneys
held as retainage in an amount equal to the
value of the bonds, securities and other
instruments and pay the amount of the reduction
to the Contractor in accordance with ORS
279C.570.

E.5.1.5 Contractor agrees that if Contractor elects to

E.5.2

reserve a retainage from any progress payment
due to any Subcontractor or supplier, such
retainage shall not exceed five percent of the
payment, and such retainage withheld from
Subcontractors and suppliers shall be subject to
the same terms and conditions stated in
Subsection E.5 as apply to Owner’s retainage
from any progress payment due to Contractor.
Provided, however, if in accordance with the
provisions of ORS 279C.560 the Contractor has
deposited bonds, securities or other instruments
or has elected to have the Owner deposit
accumulated retainage in an interest-bearing
account, the Contractor shall comply with the
provisions of ORS 701.435 respecting the
deposit of bonds, securities or other instruments
by Subcontractors and suppliers and the sharing
of interest earnings with Subcontractors and

suppliers.
As provided in subsections C.2.2 and C.2.3,
additional retainage in the amount of 25% of

amounts earned shall be withheld and released in
accordance with ORS 279C.845(7) when the
Contractor fails to file certified statements as
required by section C.2.1.

E.6 EINAL PAYMENT

E.6.1
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Upon completion of all the Work under this Contract,
the Contractor shall notify the Owner's Authorized
Representative, in writing, that Contractor has
completed Contractor's part of the Contract and shall
request final payment. Upon receipt of such notice
the Owner's Authorized Representative will inspect
the Work, and if acceptable, submit to the Owner a
recommendation as to acceptance of the completed
Work and the final estimate of the amount due the
Contractor. If the Work is not acceptable, Owner will
notify Contractor within fifteen (15) Days of
Contractor's request for final payment. Upon
approval of this final estimate by the Owner and
compliance by the Contractor with provisions in
Section K. 3 AFFIDAVIT/RELEASE OF LIENS AND
CLAIMS, and other provisions as may be applicable,
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the Owner shall pay to the Contractor all monies due
under the provisions of these Contract Documents.

Neither final payment nor any remaining retained
percentage shall become due until the Contractor
submits to the Owner’'s Authorized Representative
(1) a notarized affidavit/release of liens and claims in
a form satisfactory to Owner that states that payrolls,
bills for materials and equipment, and other
indebtedness connected with the Work for which the
Owner or the Owner's property might be responsible
or encumbered (less amounts withheld by Owner)
have been paid or otherwise satisfied, (2) a
certificate evidencing that insurance required by the
Contract Documents to remain in force after final
payment is currently in effect and will not be
canceled or allowed to expire until at least thirty (30)
Days' prior written notice has been given to the
Owner, (3) a written statement that the Contractor
knows of no substantial reason that the insurance
will not be renewable to cover the period required by
the Contract Documents, (4) consent of surety, if
any, to final payment and (5), if required by the
Owner, other data establishing payment or
satisfaction of obligations, such as receipts, releases
and waivers of liens, claims, security interests or
encumbrances arising out of the Contract, to the
extent and in such form as may be designated by the
Owner. If a Subcontractor refuses to furnish a
release or waiver required by the Owner, the
Contractor may furnish a bond satisfactory to the
Owner to indemnify the Owner against such lien. If
such lien remains unsatisfied after payments are
made, the Contractor shall refund to the Owner all
money that the Owner may be compelled to pay in
discharging such lien, including all costs and
reasonable attorneys' fees.

Acceptance of final payment by the Contractor, a
Subcontractor or material supplier shall constitute a
waiver of claims by that payee except those
previously made in writing and identified by that
payee as unsettled at the time of final application for
payment.

SECTION F
JOB SITE CONDITIONS

F.1 USE OF PREMISES

Contractor

shall confine equipment, storage of

materials and operation of Work to the limits indicated by
Contract Documents, law, ordinances, permits or directions
of the Owner's Authorized Representative. Contractor shall
follow the Owner's Authorized Representative's instructions
regarding use of premises, if any.

F.2 PROTECTION OF WORKERS, PROPERTY, AND THE

PUBLIC

F.21
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Contractor shall maintain continuous and adequate
protection of all of the Work from damage, and shall
protect the Owner's Authorized Representative,
workers and property from injury or loss arising in
connection with this Contract. Contractor shall
remedy acceptably to the Owner, any damage,
injury, or loss, except such as may be directly due to
errors in the Contract Documents or caused by
authorized representatives or personnel of the
Owner. Contractor shall adequately protect adjacent
property as provided by law and the Contract
Documents.
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F.2.2

F.2.3

F.2.4

F.2.5

F.2.6

Contractor shall take all necessary precautions for
the safety of all personnel on the job site, and shall
comply with the Contract Documents and all
applicable provisions of federal, state and municipal
safety laws and building codes to prevent accidents
or injury to persons on, about or adjacent to the
premises where the Work is being performed.
Contractor shall erect and properly maintain at all
times, as required by the conditions and progress of
the Work, all necessary safeguards for protection of
workers and the public against any hazards created
by construction.  Contractor shall designate a
responsible employee or associate on the Work site,
whose duty shall be the prevention of accidents. The
name and position of the person designated shall be
reported to the Owner's Authorized Representative.
The Owner's Authorized Representative has no
responsibility for Work site safety. Work site safety is
the responsibility of the Contractor.

Contractor shall not enter upon private property
without first obtaining permission from the property
owner or its duly authorized representative.
Contractor shall be responsible for the preservation
of all public and private property along and adjacent
to the Work contemplated under the Contract and
shall use every precaution necessary to prevent
damage thereto. In the event the Contractor
damages any property, the Contractor shall at once
notify the property owner and make, or arrange to
make, full restitution. Contractor shall immediately
and in writing, report to the Owner's Authorized
Representative, all pertinent facts relating to such
property damage and the ultimate disposition of the
claim for damage.

Contractor is responsible for protection of adjacent
work areas including impacts brought about by
activities, equipment, labor, utilities, and materials on
the site.

Contractor shall at all times direct its activities in
such a manner as to minimize adverse effects on the
environment. Handling of all materials will be
conducted so no release will occur that may pollute
or become hazardous.

In an emergency affecting the safety of life or of the
Work or of adjoining property, the Contractor, without
special instruction or authorization from the Owner's
Authorized Representative, shall act reasonably to
prevent threatened loss or injury, and shall so act,
without appeal, if instructed by the Owner's
Authorized Representative. Any compensation
claimed by the Contractor on account of emergency
work shall be determined in accordance with

Section D.

F.3 CUTTING AND PATCHING

F.3.1

F.3.2

Contractor shall be responsible for coordinating all
cutting, fitting, or patching of the Work to make its
several parts come together properly and fit to
receive or be received by work of other contractors
or Subcontractors shown upon, or reasonably
implied by, the Contract Documents.

Contractor shall be responsible for restoring all cut,
fitted, or patched surfaces to an original condition;
provided, however, that if a different condition is
specified in the Contract Documents, then Contractor

shall be responsible for restoring such surfaces to
the condition specified in the Contract Documents.

F.4 CLEANING UP

From time to time as may be ordered by the Owner
the Contractor shall, at its own expense, clean up and
remove all refuse and unused materials of any kind resulting
from the Work. If Contractor fails to do so within twenty-four
hours after notification by the Owner the work may be done
by others and the cost charged to the Contractor and
deducted from payment due the Contractor.

F.5 ENVIRONMENTAL CONTAMINATION

F.5.1 Contractor will be held responsible for and shall
indemnify, defend (with counsel of Owner’s choice)
and hold harmless Owner from and against any
costs, expenses, damages, claims, and causes of
action, (including attorney fees), or any of them,
resulting from all spills, releases, discharges, leaks
and disposal of environmental pollution, including
storage, transportation, and handling during the
performance of the Contract which occur as a result
of, or are contributed by, the negligence or actions of
Contractor or its personnel, agents, or
Subcontractors or any failure to perform in
accordance with the Contract Documents (except to
the extent otherwise void under ORS 30.140).
Nothing in this section F.5.1 shall limit Contractor's
responsibility for obtaining insurance coverages
required under Section G.3 of these General
Conditions, and Contractor shall take no action that
would void or impair such coverages

F.5.1.1 Contractor agrees to promptly dispose of such
spills, releases, discharge or leaks to the
satisfaction of Owner and proper regulatory
agencies in a manner that complies with
applicable federal, state, and local laws and
regulations. Cleanup shall be at no cost to the
Owner and be performed by properly qualified
personnel.

F.5.1.2 Contractor shall obtain the Owner's written
consent prior to bringing onto the Work site any
(i) environmental pollutants or (ii) hazardous
substances or materials, as the same or
reasonably similar terms are used in any
applicable federal, state, or local statutes, rules
or ordinances. Notwithstanding such written
consent from the Owner, the Contractor, at all
times, shall:

(a) properly handle, use and dispose of all
environmental pollutants and hazardous
substances or materials brought onto the Work
site, in accordance with all applicable federal,
state, or local statutes, rules, or ordinances;

(b) be responsible for any and all spills, releases,
discharges, or leaks of (or from) environmental
pollutants or hazardous substances or materials
which Contractor has brought onto the Work
site; and

(c) promptly clean up, without cost to the Owner,
such spills, releases, discharges, or leaks to the
Owner's satisfaction and in compliance with all
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F.5.2

applicable federal, state, or local statutes, rules
or ordinances.

Contractor shall report all reportable quantity
releases to applicable federal, state, and local
regulatory and emergency response agencies.
Reportable quantities are found in 40 CFR Part 302,
Table 302.4 for hazardous substances and in OAR
340-142-0050 for all products addressed therein.
Upon discovery, regardless of quantity, Contractor
must telephonically report all releases to the Owner.
A written follow-up report shall be submitted to
Owner within 48 hours of the telephonic report. Such
written report shall contain, as a minimum:

(a) Description of items released (identity, quantity,
manifest no., and all other documentation
required by law.)

(b) Whether amount of items released is EPA/DEQ
reportable, and, if so, when it was reported.

(c) Exact time and location of release, including a
description of the area involved.

(d) Containment procedures initiated.

(e) Summary of communications about the release
Contractor has had with members of the press
or State officials other than Owner.

(f) Description of cleanup procedures employed or
to be employed at the site, including disposal
location of spill residue.

(g) Personnel injuries, if any, resulting from, or
aggravated by, the release.

F.6 ENVIRONMENTAL CLEAN-UP

F.6.1

F.6.2

Unless disposition of environmental pollution is
specifically a part of this Contract, or was caused by
the Contractor (reference F.5 Environmental
Contamination), Contractor shall immediately notify
Owner of any hazardous substance(s) which
Contractor  discovers or encounters  during
performance of the Work required by this Contract.
"Hazardous substance(s)" means any hazardous,
toxic and radioactive materials and those substances
defined as “hazardous substances,” “hazardous
materials,” “hazardous wastes,” “toxic substances,”
or other similar designations in any federal, state, or
local law, regulation, or ordinance, including without
limitation asbestos, polychlorinated biphenyl (PCB),
or petroleum, and any substances, materials or
wastes regulated in 40 CFR, Part 261 and defined as
hazardous in 40 CFR S 261.3. In addition to
notifying Owner of any hazardous substance(s)
discovered or encountered, Contractor shall
immediately cease working in any particular area of
the project where a hazardous substance(s) has
been discovered or encountered if continued work in
such area would present a risk or danger to the
health or well being of Contractor's or any
Subcontractor's work force.

Upon being notified by Contractor of the presence of
hazardous substance(s) on the project site, Owner
shall arrange for the proper disposition of such
hazardous substance(s).

F.7 EORCE MAJEURE

DAS General Conditions (1/1/2012)
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A party to this Contract shall not be held
responsible for delay or default due to Force Majeure acts,
events or occurrences unless they could have been avoided
by the exercise of reasonable care, prudence, foresight, and
diligence by that party. The Owner may terminate this
Contract upon written notice after determining that delay or
default caused by Force Majeure acts, events or
occurrences will reasonably prevent successful performance
of the Contract.

SECTION G
INDEMNITY, BONDING, AND INSURANCE

G.1 RESPONSIBILITY FOR DAMAGES / INDEMNITY

G.1.1 Contractor shall be responsible for all damage to
property, injury to persons, and loss, expense,
inconvenience, and delay that may be caused by, or
result from, the carrying out of the Work to be done
under this Contract, or from any act, omission or
neglect of the Contractor, its Subcontractors,
personnel, or agents.

G.1.2 To the fullest extent permitted by law, Contractor shall
indemnify, defend (with counsel approved by Owner)
and hold harmless the Owner, Owner’s Authorized
Representative, Architect/Engineer,
Architect/Engineer’s consultants, and their respective
officers, directors, agents, employees, partners,
members, stockholders and affiliated companies
(collectively "Indemnitees") from and against all
liabilities, damages, losses, claims, expenses
(including reasonable attorney fees), demands and
actions of any nature whatsoever which arise out of,
result from or are related to, (a) any damage, injury,
loss, expense, inconvenience or delay described in
this Section G.1.2, (b) any accident or occurrence
which happens or is alleged to have happened in or
about the project site or any place where the Work is
being performed, or in the vicinity of either, at any time
prior to the time the Work is fully completed in all
respects, (c) any failure of the Contractor to observe or
perform any duty or obligation under the Contract
Documents which is to be observed or performed by
the Contractor, or any breach of any agreement,
representation or warranty of the Contractor contained
in the Contract Documents or in any subcontract,

(d) the negligent acts or omissions of the Contractor, a
Subcontractor or anyone directly or indirectly
employed by them or any one of them or anyone for
whose acts they may be liable, regardless of whether
or not such claim, damage, loss or expense is caused
in part by a party indemnified hereunder (except to the
extent otherwise void under ORS 30.140), and (e) any
lien filed upon the project or bond claim in connection
with the Work. Such obligation shall not be construed
to negate, abridge, or reduce other rights or
obligations of indemnity which would otherwise exist
as to a party or person described in this Section G.1.2.

G.1.3 In claims against any person or entity indemnified
under this Section G.1.2 by an employee of the
Contractor, a Subcontractor, anyone directly or
indirectly employed by them or anyone for whose acts
they may be liable, the indemnification obligation
under Section G.1.2 shall not be limited by a limitation
on amount or type of damages, compensation or
benefits payable by or for the Contractor or a
Subcontractor under workers' compensation acts,
disability benefit acts or other employee benefit acts.
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PUBLIC WORKS BOND

G.2.1 When the Contract Price is $100,000 or more (or

$50,000 or more in the case of Contracts for highways,
bridges and other transportation projects) the
Contractor shall furnish and maintain in effect at all
times during the Contract Period, a performance bond
in a sum equal to the Contract Price, and a separate
payment bond also in a sum equal to the Contract
Price. The bonds may be required if the Contract
Price is less than the above thresholds, if required by
the Contract Documents.

G.2.2 Bond forms furnished by the Owner and notarized by

awarded Contractor's surety company authorized to do
business in Oregon are the only acceptable forms of
performance and payment security, unless otherwise
specified in the Contract Documents.

G.2.3 Before execution of the Contract Contractor shall file

with the Construction Contractors Board, and maintain
in full force and effect, the separate public works bond
required by Oregon Laws 2005, Chapter 360, and
OAR 839-025-0015, unless otherwise exempt under
those provisions. The Contractor shall also include in
every subcontract a provision requiring the
Subcontractor to have a public works bond filed with
the Construction Contractors Board before starting
Work, unless otherwise exempt, and shall verify that
the Subcontractor has filed a public works bond before
permitting the Subcontractor to start Work.

G.3 INSURANCE

G.3.1 Primary Coverage: Insurance carried by Contractor

under this Contract shall be the primary coverage and
non-contributory with any other insurance and self-
insurance, and the Owner's insurance is excess and
solely for damages or losses for which the Owner is
responsible. The coverages indicated are minimums
unless otherwise specified in the Contract Documents.

G.3.2 Workers' Compensation: All employers, including

Contractor, that employ subject workers who work
under this contract in the State of Oregon shall comply
with ORS 656.017 and provide the required Workers’
Compensation coverage, unless such employers are
exempt under ORS 656.126. This shall include
Employer’s Liability Insurance with coverage limits of
not less than $100,000 for each accident. Contractors
who perform the Work without the assistance or labor
of any employee need not obtain such coverage if the
Contractor certifies so in writing. Contractor shall
ensure that each of its Subcontractors complies with
these requirements. The Contractor shall require
proof of such Workers’ Compensation by receiving and
keeping on file a certificate of insurance from each
Subcontractor or anyone else directly employed by
either the Contractor or its Subcontractors.

G.3.3 Builder's Risk Insurance:

G.3.3.1 Builder's Risk: During the term of this Contract, for

new construction the Contractor shall obtain and
keep in effect Builder's Risk insurance on an all risk
form, including earthquake and flood, for an amount
equal to the full amount of the Contract. Any
deductible shall not exceed $50,000 for each loss,
except the earthquake and flood deductible shall not
exceed 2 percent of each loss or $50,000, whichever
is more. The policy will include as loss payees the
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Owner, the Contractor and its Subcontractors as
their interests may appear.

G.3.3.2 Builder's Risk Installation Floater: For other than

new construction the Contractor shall obtain and
keep in effect during the term of this Contract, a
Builder's Risk Installation Floater for coverage of the
Contractor's labor, materials and equipment to be
used for completion of the Work performed under
this Contract. The minimum amount of coverage to
be carried shall be equal to the full amount of the
Contract.  This insurance shall include as loss
payees the State of Oregon, the Owner, the
Contractor and its Subcontractors as their interests
may appear.

G.3.3.3 Such insurance shall be maintained until Owner has

occupied the facility.

G.3.3.4 A loss insured under the Builder's Risk insurance

shall be adjusted by the Owner and made payable to
the Owner for the insureds, as their interests may
appear. The Contractor shall pay Subcontractors
their just shares of insurance proceeds received by
the Contractor, and by appropriate agreements,
written where legally required for validity, shall
require Subcontractors to make payments to their
Sub-subcontractors in similar manner. The Owner
shall have power to adjust and settle a loss with
insurers.

G.3.4 Liability Insurance:

Commercial General Liability: Contractor shall
obtain, at Contractor's expense, and keep in effect
during the term of this Contract, Commercial General
Liability Insurance covering bodily injury and property
damage in a form and with coverages that are
satisfactory to the State. This insurance shall include
personal injury liability, products and completed
operations, and contractual liability coverage for the
indemnity provided under this Contract (to the extent
contractual liability coverage for the indemnity is
available in the marketplace), and shall be issued on
an occurrence basis. Contractor shall provide proof of
insurance of not less than the amounts listed in the
following schedules:

Per Occurrence Limit for any single claimant:

From commencement of the Contract term to June 30,
2011: $1,600,000

July 1, 2011 to June 30, 2012: $1,700,000

July 1, 2012 to June 30, 2013: $1,800,000

July 1, 2013 to June 30, 2014: $1,900,000

July 1, 2014 to June 30, 2015: $2,000,000

July 1, 2015 and thereafter the adjusted limitation as
determined by the State Court Administrator pursuant
to Oregon Laws 2009, chapter 67, section 3 (Senate
Bill 311).

Per Occurrence Limit for multiple claimants:

From commencement of the Contract term to June 30,
2011: $3,200,000

July 1, 2011 to June 30, 2012: $3,400,000

July 1, 2012 to June 30, 2013: $3,600,000

July 1, 2013 to June 30, 2014: $3,800,000

July 1, 2014 to June 30, 2015: $4,000,000

July 1, 2015 and thereafter the adjusted limitation as
determined by the State Court Administrator pursuant
to Oregon Laws 2009, chapter 67, section 3 (Senate
Bill 311).

Property Damage:
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Per Occurrence Limit for any single claimant:
From commencement of the Contract term to
January 1, 2011: $100,100.

From January 1, 2010, and every year thereafter
the adjusted limitation as determined by the
State Court Administrator pursuant to Oregon
Laws 2009, chapter 67, section 5 (Senate Bill
311).

Per Occurrence Limit for multiple claimants:
From commencement of the Contract term to
January 1, 2011 : $500,600.

From January 1, 2010, and every year thereafter
the adjusted limitation as determined by the
State Court Administrator pursuant to Oregon
Laws 2009, chapter 67, section 5 (Senate Bill
311).

Automobile Liability: Contractor shall obtain, at

Contractor's expense, and keep in effect during
the term of this Contract, Automobile Liability
Insurance covering owned, non-owned and/or
hired vehicles, as applicable. The coverage may
be written in combination with the Commercial
General Liability Insurance. Contractor shall
provide proof of insurance of not less than the
amounts listed in the following schedules:

Bodily Injury/Death:

Per Occurrence Limit for any single claimant:
From commencement of the Contract term June 30,

2011: $1,600,000

July 1, 2011 to June 30, 2012:  $1,700,000
July 1, 2012 to June 30, 2013:  $1,800,000
July 1, 2013 to June 30, 2014:  $1,900,000
July 1, 2014 to June 30, 2015:  $2,000,000

July 1, 2015 and thereafter the adjusted limitation as
determined by the State Court Administrator
pursuant to Oregon Laws 2009, chapter 67, section
3 (Senate Bill 311).

Per Occurance Limit for multiple claimants:
From commencement of the Contract term to June

30, 2011: $3,200,000
July 1, 2011 to June 30, 2012:  $3,400,000
July 1, 2012 to June 30, 2013:  $3,600,000

July 1, 2013 to June 30, 2014:  $3,800,000

July 1, 2014 to June 30, 2015:  $4,000,000

July 1, 2015 and thereafter the adjusted limitation as
determined by the State Court Administrator
pursuant to Oregon Laws 2009, chapter 67, section
3 (Senate Bill 311).

Property Damage:

Per Occurrence Limit for any single claimant:
From commencement of the Contract term to
January 1, 2011:  $100,100

From January 1, 2010, and every year thereafter
the adjusted limitation as determined by the
State Court Administrator pursuant to Oregon
Laws 2009, chapter 67, section 5 (Senate Bill
311).

Per Occurrence Limit for multiple claimants:
From commencement of the Contract term to
January 1, 2011:  $500,600

From January 1, 2010, and every year thereafter
the adjusted limitation as determined by the
State Court Administrator pursuant to Oregon
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Laws 2009, chapter 67, section 5 (Senate Bill
311).

"Tail" Coverage: |If any of the required liability
insurance is arranged on a "claims made" basis,
"tail" coverage will be required at the completion of
this Contract for a duration of 24 months or the
maximum time period available in the marketplace if
less than 24 months. Contractor will be responsible
for furnishing certification of "tail" coverage as
described or continuous "claims made" liability
coverage for 24 months following Final Completion.
Continuous "claims made" coverage will be
acceptable in lieu of "tail" coverage, provided its
retroactive date is on or before the effective date of
this Contract. This will be a condition of the final
acceptance of Work or services and related warranty
(if any).

Excess/Umbrella Insurance: A combination of
primary and excess/umbrella insurance is acceptable
to meet the minimum coverage requirements for
Commercial General Liability and Automobile Liability
Insurance. In such case, the insurance certificate
must include a list of the policies that fall under the
excess/umbrella insurance. Sample wording is “The
Excess/Umbrella policy is excess over primary
Commercial General Liability and primary Automobile
Liability Insurance.”

Additional Insured: The liability insurance coverage,
except Professional Liability if included, required for
performance of this Contract shall include the State
of Oregon, its departments, divisions, officers, and
employees, as Additional Insureds but only with
respect to the Contractor's activities to be performed
under this Contract.

If Contractor cannot obtain an insurer to name the
State of Oregon, its departments, divisions, officers
and employees as Additional Insureds, Contractor
shall obtain at Contractor's expense, and keep in
effect during the term of this Contract, Owners and
Contractors Protective Liability Insurance, naming
the State of Oregon, its departments, divisions,
officers and employees as Named Insureds with not
less than a $1,500,000.00 limit per occurrence. This
policy must be kept in effect for 12 months following
Final Completion. As evidence of coverage,
Contractor shall furnish the actual policy to Owner
prior to execution of the Contract.

Certificate(s) of Insurance: As evidence of the
insurance coverage required by this Contract, the
Contractor shall furnish certificate(s) of insurance to
the Owner prior to execution of the Contract. The
certificate(s) will specify all of the parties who are
Additional Insureds or Loss Payees. Insurance
coverage required under this Contract shall be
obtained from insurance companies or entities
acceptable to the Owner that are allowed to provide
such insurance under Oregon law. Eligible insurers
include admitted insurers that have been issued a
certificate of authority from the Oregon Department
of Consumer and Business Services authorizing
them to do an insurance business in the state of
Oregon, and certain non-admitted surplus lines
insurers that satisfy the requirements of applicable
Oregon law and are approved by the Owner.  The
Contractor shall be financially responsible for all
deductibles, self-insured retentions and/or self-
insurance included hereunder. Any deductible, self-
insured retention and/or self-insurance in excess of
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$50,000 shall be approved by the Owner in writing
prior execution of the Contract and is subject to
Owner's approval. The Contractor shall immediately
notify the Owner's Authorized Representative in
writing of any change in insurance coverage.

SECTION H
SCHEDULE OF WORK

H.1 CONTRACT PERIOD

H.1.1 Time is of the essence on this Contract. The
Contractor shall at all times carry on the Work
diligently, without delay and punctually fulfill all
requirements herein. Contractor shall commence
Work on the site within fifteen (15) Days of Notice to
Proceed, unless directed otherwise.

H.1.2 Unless specifically extended by Change Order, all
Work shall be complete by the date contained in the
Contract Documents. The Owner shall have the right
to accelerate the completion date of the Work, which
may require the use of overtime. Such accelerated
Work schedule shall be an acceleration in
performance of Work under Section D.1.2 (f) and
shall be subject to the Change Order process of
Section D.1.

H.1.3 The Owner shall not waive any rights under the
Contract by permitting the Contractor to continue or
complete in whole or in part the Work after the date
described in Section H.1.2 above.

H.2 SCHEDULE

H.2.1 Contractor shall provide, by or before the pre-
construction conference, a detailed schedule for
review and acceptance by the Owner. The
submitted schedule must illustrate Work by
significant project components, significant labor
trades, long lead items, broken down by building
and/or floor where applicable. Each schedule item
shall account for no greater than 5 % of the monetary
value of the project or 5 % of the available Contract
Time. Schedules with activities of less than one day
or valued at less than 1% of the Contract will be
considered too detailed and will not be accepted.
Schedules lacking adequate detail, or unreasonably
detailed, will be rejected. Included within the
schedule are the following: Notice to Proceed,
Substantial Completion, and Final Completion.
Schedules will be updated monthly and submitted
with the monthly payment application. Acceptance of
the Schedule by the Owner does not constitute
agreement by the Owner, as to the Contractor's
sequencing, means, methods, or allocated Contract
Time. Any positive difference between the
Contractor's scheduled completion and the Contract
completion date is float owned by the Owner. Owner
reserves the right to negotiate the float if it is deemed
to be in Owner’s best interest to do so. In no case
shall the Contractor make a request for additional
compensation for delays if the Work is completed
within the Contract Time but after Contractor's
scheduled completion.

H.3 PARTIAL OCCUPANCY OR USE

H.3.1 The Owner may occupy or use any completed or
partially completed portion of the Work at any stage,
provided such occupancy or use is consented to by
public authorities having jurisdiction over the Work.
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Such partial occupancy or use may commence
whether or not the portion is substantially complete,
provided the Owner and Contractor have reasonably
accepted in writing the responsibilities assigned to
each of them for payments, retainage, if any,
security, insurance or self-insurance, maintenance,
heat, utilities, and damage to the Work, and have
agreed in writing concerning the period for correction
of the Work and commencement of warranties
required by the Contract Documents with respect to
such portion of the Work. Approval by the Contractor
to partial occupancy or use shall not be
unreasonably withheld. Immediately prior to such
partial occupancy or use, the Owner and Contractor
shall jointly inspect the area to be occupied or portion
of the Work to be used in order to determine and
record the condition of the Work. Partial occupancy
or use of a portion or portions of the Work shall not
constitute acceptance of Work not complying with the
requirements of the Contract Documents.

SECTION |
CORRECTION OF WORK

1.1 CORRECTION OF WORK BEFORE FINAL PAYMENT

The Contractor warrants to the Owner that materials
and equipment furnished under the Contract will be of good
quality and new unless otherwise required or permitted by
the Contract Documents, that the Work will be free from
defects, and that the Work will conform to the requirements
of the Contract Documents. Work failing to conform to these
requirements shall be deemed defective. Contractor shall
promptly remove from the premises and replace all defective
materials and equipment as determined by the Owner's
Authorized Representative, whether incorporated in the
Work or not. Removal and replacement shall be without loss
or expense to the Owner, and Contractor shall bear the cost
of repairing all Work destroyed or damaged by such removal
or replacement. Contractor shall be allowed a period of no
longer than thirty (30)Days after Substantial Completion for
completion of defective (punch list) work, unless otherwise
agreed. At the end of that period, or earlier if requested by
the Contractor, Owner shall arrange for inspection of the
Work by the Architect/Engineer. Should the Work not be
complete, and all corrections made, the costs for all
subsequent re-inspections shall be borne by the Contractor.
If Contractor fails to complete the punch list work within the
above time period, Owner may perform such work and
Contractor shall reimburse Owner all costs of the same
within ten (10) days after demand without affecting
Contractor’s obligations.

1.2 WARRANTY WORK

1.2.1  Neither the final certificate of payment nor any
provision of the Contract Documents shall relieve the
Contractor from responsibility for defective Work and,
unless a longer period is specified, Contractor shall
correct all defects that appear in the Work within a
period of one year from the date of issuance of the
written notice of Substantial Completion by the
Owner except for latent defects which will be
remedied by the Contractor at any time they become
apparent.

The Owner shall give Contractor notice of defects
with reasonable promptness. Contractor shall
perform such warranty work within a reasonable time
after Owner's demand. If Contractor fails to
complete the warranty work within such period as
Owner determines reasonable, or at any time in the
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1.2.2

1.2.3

1.2.4

1.2.5

1.2.6

event of warranty work consisting of emergency
repairs, Owner may perform such work and
Contractor shall reimburse Owner all costs of the
same within ten (10) Days after demand without
affecting Contractors obligations.

This provision does not negate guarantees or
warranties for periods longer than one year including
without limitation such guarantees or warranties
required by other sections of the Contract
Documents for specific installations, materials,
processes, equipment or fixtures.

In addition to Contractor's warranty, manufacturer's
warranties shall pass to the Owner and shall not take
effect until affected Work has been accepted in
writing by the Owner's Authorized Representative.

The one-year period for correction of Work shall be
extended with respect to portions of Work performed
after Substantial Completion by the period of time
between Substantial Completion and the actual
performance of the Work, and shall be extended by
corrective  Work performed by the Contractor
pursuant to this Section, as to the Work corrected.
The Contractor shall remove from the site portions of
the Work which are not in accordance with the
requirements of the Contract Documents and are
neither corrected by the Contractor nor accepted by
the Owner.

Nothing contained in this Section 1.2 shall be
construed to establish a period of limitation with
respect to other obligations which the Contractor
might have wunder the Contract Documents.
Establishment of the period for correction of Work as
described in this Section 1.2 relates only to the
specific obligation of the Contractor to correct the
Work, and has no relationship to the time within
which the obligation to comply with the Contract
Documents may be sought to be enforced, nor to the
time within which proceedings may be commenced
to establish the Contractor’s liability with respect to
the Contractor’s obligations other than specifically to
correct the Work.

If the Owner prefers to accept Work which is not in
accordance with the requirements of the Contract
Documents, the Owner may do so instead of
requiring its removal and correction, in which case
the Contract Price will be reduced as appropriate and
equitable. Such adjustment shall be effected
whether or not final payment has been made.

SECTION J

SUSPENSION AND/OR TERMINATION OF THE WORK

J.1 OWNER'S RIGHT TO SUSPEND THE WORK

J.1.1

The Owner and/or the Owner's Authorized
Representative has the authority to suspend portions
or all of the Work due to the following causes:

(a) Failure of the Contractor to correct unsafe
conditions;

(b) Failure of the Contractor to carry out any
provision of the Contract;

(c) Failure of the Contractor to carry out orders;

(d) Conditions, in the opinion of the Owner's
Authorized Representative, which are
unsuitable for performing the Work;

(e) Time required to investigate differing site
conditions;

(f) Any reason considered to be in the public
interest.

J.1.2 The Owner shall notify Contractor and the
Contractor's Surety in writing of the effective date
and time of the suspension and Owner shall notify
Contractor and Contractor's surety in writing to
resume Work.

J.2 CONTRACTOR'S RESPONSIBILITIES

J.2.1 During the period of the suspension, Contractor is
responsible to continue maintenance at the project
just as if the Work were in progress. This includes,
but is not limited to, protection of completed Work,
maintenance of access, protection of stored
materials, temporary facilities, and clean-up.

J.22 When the Work is recommenced after the
suspension, the Contractor shall replace or renew
any Work damaged during the suspension, remove
any materials or facilities used as part of temporary
maintenance, and complete the project in every
respect as though its prosecution had been
continuous and without suspension.

J.3 COMPENSATION FOR SUSPENSION

J.3.1 Depending on the reason for suspension of the
Work, the Contractor or the Owner may be due
compensation by the other party. If the suspension
was required due to acts or omissions of Contractor,
the Owner may assess the Contractor actual costs of
the suspension in terms of administration, remedial
work by the Owner's forces or another contractor to
correct the problem associated with the suspension,
rent of temporary facilities, and other actual costs
related to the suspension. If the suspension was
caused by acts or omissions of the Owner, the
Contractor shall be due compensation which shall be
defined using Section D, Changes in Work. If the
suspension was required through no fault of the
Contractor or the Owner, neither party owes the
other for the impact.

J.4 OWNER'S RIGHT TO TERMINATE CONTRACT

J.4.1  The Owner may, without prejudice to any other right
or remedy, and after giving Contractor seven (7)
Days’ written notice and an opportunity to cure,
terminate the Contract in whole or in part under the
following conditions:

(a) If Contractor should voluntarily or involuntarily,
seek protection under the United States
Bankruptcy Code and Contractor as debtor-in-
possession or the Trustee for the estate fails to
assume the Contract within a reasonable time;

(b) If Contractor should make a general assignment
for the benefit of Contractor's creditors;

(c) If a receiver should be appointed on account of
Contractor's insolvency;

(d) If Contractor should repeatedly refuse or fail to
supply an adequate number of skilled workers
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or proper materials to carry on the Work as
required by the Contract Documents, or
otherwise fail to perform the Work in a timely
manner;

(e) If Contractor should repeatedly fail to make
prompt payment to Subcontractors or for
material or labor, or should disregard laws,
ordinances or the instructions of the Owner or
its Authorized Representative; or

(f)  If Contractor is otherwise in material breach of
any part of the Contract.

J.4.2 Atany time that any of the above occurs, Owner may
exercise all rights and remedies available to Owner
at law or in equity, and in addition, Owner may take
possession of the premises and of all materials and
appliances and finish the Work by whatever method
it may deem expedient. In such case, the Contractor
shall not be entitled to receive further payment until
the Work is completed. If the Owner's cost of
finishing the Work exceeds the unpaid balance of the
Contract Price, Contractor shall pay the difference to
the Owner.

J.5 TERMINATION FOR CONVENIENCE

J.5.1  Owner may terminate the Contract in whole or in part
whenever Owner determines that termination of the
Contract is in the best interest of the public.

J.5.2 The Owner will provide the Contractor with seven (7)
Days’ prior written notice of a termination for public
convenience. After such notice, the Contractor shall
provide the Owner with immediate and peaceful
possession of the premises and materials located on
and off the premises for which the Contractor
received progress payment under Section E.
Compensation for Work terminated by the Owner
under this provision will be according to Section E.
In no circumstance shall Contractor be entitled to lost
profits for Work not performed due to termination.

J.6 ACTION UPON TERMINATION

J.6.1 Upon receiving a notice of termination, and except as
directed otherwise by the Owner, Contractor shall
immediately cease placing further subcontracts or
orders for materials, services, or facilities. In
addition, Contractor shall terminate all subcontracts
or orders to the extent they relate to the Work
terminated and, with the prior written approval of the
Owner, settle all outstanding liabilities and
termination settlement proposals arising from the
termination of subcontracts and orders.

J.6.2 As directed by the Owner, Contractor shall upon
termination transfer title and deliver to the Owner all
Record Documents, information, and other property
that, if the Contract had been completed, would have
been required to be furnished to the Owner.

SECTION K
CONTRACT CLOSE OUT

K.1 RECORD DOCUMENTS

As a condition of final payment (refer also to section
E.6), Contractor shall comply with the following: Contractor
shall provide to Owner's Authorized Representative, Record
Documents of the entire project. Record Documents shall

depict the project as constructed and shall reflect each and
every change, modification, and deletion made during the
construction. Record Documents are part of the Work and
shall be provided prior to the Owner's issuance of final
payment. Record Documents include all modifications to the
Contract Documents unless otherwise directed.

K.2 OPERATION AND MAINTENANCE MANUALS

As part of the Work, Contractor shall submit two
completed operation and maintenance manuals ("O & M
Manuals") for review by the Owner's Authorized
Representative prior to submission of any pay request for
more than 75% of the Work. No payments beyond 75% will
be made by the Owner until the 0 & M Manuals have been
received. The O & M Manuals shall contain a complete set
of all submittals, all product data as required by the
specifications, training information, phone list of consultants,
manufacturers, installer and suppliers, manufacturer's
printed data, record and shop drawings, schematic diagrams
of systems, appropriate equipment indices, warranties and
bonds. The Owner's Authorized Representative shall review
and return one O & M Manual for any modifications or
additions required. Prior to submission of its final pay
request, Contractor shall deliver three (3) complete and
approved sets of O & M Manuals to the Owner's Authorized
Representative.

K.3 AFFIDAVIT/RELEASE OF LIENS AND CLAIMS

As a condition of final payment, the Contractor shall
submit to the Owner's Authorized Representative a notarized
affidavit/release of liens and claims form, in a form
satisfactory to Owner, which states that all Subcontractors
and suppliers have been paid in full, all disputes with
property owners have been resolved, all obligations on the
project have been satisfied, all monetary claims and
indebtedness have been paid, and that, to the best of the
Contractor's knowledge, there are no claims of any kind
outstanding against the project. The Contractor shall
indemnify, defend (with counsel of Owner's choice) and hold
harmless the Owner from all claims for labor and materials
finished under this Contract. The Contractor shall furnish
complete and valid releases or waivers, satisfactory to the
Owner, of all liens arising out of or filed in connection with
the Work.

K.4 COMPLETION NOTICES

K.4.1 Contractor shall provide Owner notice of both
Substantial and Final Completion. The certificate of
Substantial Completion shall state the date of
Substantial Completion, the responsibilities of the
Owner and Contractor for security, maintenance,
heat, utilities, damage to the Work and insurance,
and the time within which the Contractor shall finish
all items on the punchlist accompanying the
Certificate. Both completion notices must be signed
by the Contractor and the Owner to be valid. The
Owner shall provide the final signature on the
notices. The notices shall take effect on the date
they are signed by the Owner.

K.4.2 Substantial Completion of a facility with operating
systems (e.g., mechanical, electrical, HVAC) shall be
that degree of completion that has provided a
minimum of thirty (30) continuous Days of
successful, trouble-free operation, which period shall
begin after all performance and acceptance testing
has been successfully demonstrated to the Owner's
Authorized Representative. All equipment contained
in the Work, plus all other components necessary to
enable the Owner to operate the facility in the
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manner that was intended, shall be complete on the
Substantial Completion date. The Contractor may
request that a punch list be prepared by the Owner's
Authorized Representative with submission of the
request for the Substantial Completion notice.

K.5 TRAINING

As part of the Work, and prior to submission of the

request for final payment, the Contractor shall schedule with
the Owner's Authorized Representative, training sessions for
all equipment and systems, as required in the individual
specifications sections. Contractor shall schedule training
sessions at least two weeks in advance of the date of
training to allow Owner personnel adequate notice.
The O & M Manual shall be used as a basis for training.
Training shall be a formal session, held after the equipment
and/or system is completely installed and operational in its
normal operating environment.

K.6 EXTRA MATERIALS

As part of the Work, Contractor shall provide spare
parts, extra maintenance materials, and other materials or
products in the quantities specified in the specifications, prior
to final payment. Delivery point for extra materials shall be
designated by the Owner's Authorized Representative.

K.7 ENVIRONMENTAL CLEAN-UP

As part of the Final Completion notice, or as a separate
written notice submitted with or before the notice of Final
Completion, the Contractor shall notify the Owner that all
environmental pollution clean-up performed as a part of this
Contract has been disposed of in accordance with all
applicable rules, regulations, laws, and statutes of all
agencies having jurisdiction over such environmental
pollution. The notice shall reaffirm the indemnification given
under Section F.5.1 above.

K.8 CERTIFICATE OF OCCUPANCY

The Contractor shall not be granted Final Completion or
receive final payment if the Owner has not received an
unconditioned certificate of occupancy from the appropriate
state and/or local building officials, unless failure to obtain an
unconditional certificate of occupancy is due to the fault or
neglect of Owner.

K.9 OTHER CONTRACTOR RESPONSIBILITIES

The Contractor shall be responsible for returning to the
Owner all items issued during construction such as keys,
security passes, site admittance badges, and all other
pertinent items. The Contractor shall be responsible for
notifying the appropriate utility companies to transfer utility
charges from the Contractor to the Owner. The utility
transfer date shall not be before Substantial Completion and
may not be until Final Completion, if the Owner does not
take beneficial use of the facility and the Contractor's forces
continue with the Work.

K.10 SURVIVAL

All warranty and indemnification provisions of this
Contract, and all of Contractor’s other obligations under this
Contract that are not fully performed by the time of Final
Completion or termination, shall survive Final Completion or
any termination of the Contract

SECTION L
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LEGAL RELATIONS & RESPONSIBILITIES

L.1 LAWS TO BE OBSERVED

In compliance with ORS 279C.525, Sections L.2
through L.4 contain lists of federal, state and local agencies
of which the Owner has knowledge that have enacted
ordinances or regulations relating to environmental pollution
and the preservation of natural resources that may affect the
performance of the Contract:

L.2 EEDERAL AGENCIES

Agriculture, Department of
Forest Service
Soil Conservation Service
Coast Guard
Defense, Department of
Army Corps of Engineers
Energy, Department of
Federal Energy Regulatory Commission
Environmental Protection Agency
Health and Human Services, Department of
Housing and Urban Development, Department of
Solar Energy and Energy Conservation Bank
Interior, Department of
Bureau of Land Management
Bureau of Indian Affairs
Bureau of Mines
Bureau of Reclamation
Geological Survey
Minerals Management Service
U.S. Fish and Wildlife Service
Labor, Department of
Mine Safety and Health Administration
Occupation Safety and Health Administration
Transportation, Department of
Federal Highway Administration
Water Resources Council
L.3 STATE AGENCIES
Administrative Services, Department of
Agriculture, Department of

Soil and Water Conservation Commission
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Columbia River Gorge Commission

State Lands, Division of
Energy, Department of

Water Resources Department of
Environmental Quality, Department of

L.4 LOCAL AGENCIES

Fish and Wildlife, Department of

City Councils
Forestry, Department of

County Courts
Geology and Mineral Industries, Department of

County Commissioner, Board of
Human Resources, Department of

Design Commissions
Consumer and Business Services, Department of

Historical Preservation Commission
Land Conservation and Development Commission

Planning Commissions
Parks and Recreation, Department of

DAS General Conditions (1/1/2012) Page 28 DM1735383-v3

S-DASOBO-00015003 ODF Santiam Fire & Administrative Buildings Page 70 of 101



Supplemental General Conditions

Project Name: ODF Santiam Fire & Administrative Buildings

For the above Contract, the following supplements modify the “State of Oregon General Conditions for Public
Improvement Contracts” set forth above. Where a portion of the General Conditions is modified or deleted by
these Supplemental General Conditions, the unaltered portions of the General Conditions shall remain in effect.

SGC-1  Add the following new Sections A.3.5 and A.3.6 after A.3.4 under INTERPRETATION OF CONTRACT
DOCUMENTS:

A.3.5 The characterization of provisions of the Contract as material provisions or the failure to comply with certain
provisions as a material breach of the Contract shall in no way be construed to mean that any other provisions of
the Contract are not material or that failure to comply with any other provisions is not a material breach of the
Contract.

A.3.6 Electronic Signatures. Contractor and Owner agree that signatures showing on PDF documents, including but not
limited to PDF copies of the Contract, bonds, Change Orders and amendments, submitted or received via email,
when submittal or receipt in that manner is required or allowed by Owner are “Electronic Signatures” under ORS
Chapter 84 and bind the signing party and are intended to be and can be relied upon by the parties. Owner reserves
the right at any time to require Contractor to deliver the hard copy originals of any documents.

SGC-2  Make the following revisions to Section B.5 COMPLIANCE WITH GOVERNMENT LAWS AND REGULATIONS:

e Add the following to the end of Section B.5.1:

As required by ORS 279C.520, the Contractor must comply with the prohibitions set forth in ORS 652.220, and shall not
discriminate against any of Contractor’'s employees in the payment of wages or other compensation for work of
comparable character, the performance of which requires comparable skills, or pay any employee at a rate less than
another for comparable work, based on an employee’s membership in a “protected class.” For purposes of this provision,
a “protected class” means a group of persons distinguished by race, color, religion, sex, sexual orientation, gender
identity, national origin, marital status, veteran status, disability or age. Contractor’s failure to comply with these
requirements is a breach of the Contract that entitles the Owner to terminate the Contract for cause.

Compliance with ORS 279C.520 includes, but is not limited to, not prohibiting employees from discussing wages, salaries,
benefits and other compensation, and compliance with the wage related prohibitions in ORS 652.220. Compliance with
ORS 279C.520 and ORS 652.220 is a material element of the Contract, and Contractor’s failure to comply is a breach of
the Contract that entitles the contracting agency to terminate the Contract for cause.

All rights and remedies available to Owner under applicable federal, state and local laws are also incorporated by
reference herein and are cumulative with all rights and remedies under the Contract.

o Section B.5.2(a) is deleted and replaced with the following:

(a) Pursuant to ORS 279A.110, Contractor shall not discriminate against a disadvantaged business enterprise, a
minority-owned business, a woman-owned business, a veteran-owned business or an emerging small business,
in the awarding of subcontracts.

e The following Section B.5.2(c) is added:

(c) Respecting certification as a disadvantaged business enterprise, minority-owned business, woman-owned
business, business that a veteran-owned business or an emerging small business under ORS 200.055, as and
when applicable, Contactor shall maintain the certification, and require in its subcontracts that subcontractors
maintain the certification required by ORS 279A.107. Owner may require Contractor to terminate a subcontract
with a subcontractor that fails to maintain its certification under ORS 200.055 throughout the term of the
subcontract and any extensions.
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e The following Section B.5.2(d) is added:

(d) Itis a material term of the Contract that the Contractor certifies by entering into the Contract that Contractor has a

written policy and practice that meets the requirements described in ORS 279A.112 for preventing sexual
harassment, sexual assault and discrimination against employees who are members of a protected class and that
the Contractor shall maintain the policy and practice in force during the entire term of the Contract

o Section B.5.6 is deleted and replaced with the following revised Section B.5.6, Section B.5.6 is deleted and
replaced with the following revised Section B.5.6 and Section B.5.7 and Section B.5.8 are added.

B.5.7 Contractor shall comply with the State Buy America requirements per ORS Chapter 279C.303 and OAR 125-249-

0170.

Pursuant thereto, steel, iron, coatings for steel and iron and Manufactured Products that Contractor purchases for
or uses in the Project, and that become part of a permanent structure, must be Produced in the United States.

As defined under ORS 279C.303(1)(a), Manufactured Product means a preassembled item that is made of iron or
steel and that a contractor brings to a construction project for incorporation into a public improvement or public
works or a preassembled item that is made of iron or steel and that the Oregon Department of Administrative
Services acquires for a public use.

As defined under ORS 279C.303(1)(b), Produced in the United States means:
o Foriron and steel products, other than Manufactured Products, that all manufacturing processes, from the
initial melting stage through the application of coatings, occurred within the United States; and
o For Manufactured Products, that:
= The manufacture of the product occurred within the United States; and
= The cost of the components that are mined, produced, or manufactured in the United States is
more than 55% of the total cost of all components of the product.

Before incorporating any covered materials into the Project, Contractor shall submit to Owner a certificate of
materials origin, on a form acceptable by Owner. Unless a certificate of materials origin has been provided to the
Owner, the products and materials shall be considered of foreign origin.

Strict compliance is required. No amount of foreign origin iron, steel, coatings for iron and steel, and Manufactured
Products that become part of a permanent structure is permissible.

Contractor shall include this provision in all subcontracts. Contractor shall be responsible for full compliance with
the State Buy America requirements, including such compliance by any first-tier subcontractor, lower-tier sub-
contractor, service provider or materials supplier.

B.5.8 Failure to comply with any or all of the requirements of B.5.1 through B.5.7 shall be a material breach of Contract

SGC-3

entitling the Owner to pursue and recover any and all of its available remedies at law or in equity that arise from the
breach, including, but not limited to, recovery of damages, the termination of the Contract, and the exercise of the
right of setoff, garnishment if applicable and the withholding of amounts otherwise due and owing to the Contractor
without penalty. Damages or costs resulting from such non-compliance shall be the responsibility of the Contractor.

The provisions in Section B.15 GOVERNING LAW are deleted and replaced with the following provisions:

This ITB and the resulting Contract shall be governed by, construed, and enforced in accordance with the laws of State of
Oregon without regard to principles of conflicts of law.

SGC-4

Add the following section after Section D.3 CLAIMS REVIEW PROCESS:

D.4

FALSE CLAIMS (OREGON FALSE CLAIMS ACT)

D.4.1 Contractor understands and acknowledges it is subject to the Oregon False Claims Act (ORS 180.750 to 180.785)

and to any liabilities or penalties associated with the making of a false claim under that Act. By its execution of the
Contract, Contractor certifies the truthfulness, completeness, and accuracy of any statement or claim it has made,
it makes, it may make, or cause to be made that pertains to the Contract or the Project for which the services are
being performed, including but not limited to Contractor’'s statement of proposal and any invoices, reports, or other
deliverables.
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D.4.2 Contractor shall immediately disclose (in Writing) to Agency whenever, in connection with the award, performance
or closeout of the Contract, or any subcontract thereunder, Contractor has credible evidence that a principal,
employee, agent, or subcontractor of Contractor has committed:

(i) A violation of the Oregon False Claims Act; or;
(i) A violation of State or Federal criminal or civil law involving fraud, conflict of interest, bribery, gratuity or similar
misconduct.

D.4.3 Contractor must include subsections D.4.1 and D.4.2 of this section in each subcontract Contractor may award in
connection with the performance of the Contract. In doing so, Contractor may not modify the terms of those
subsections, except to identify the subcontractors or sub grantee that will be subject to those provisions.

SGC-5 Make the following revisions to Section E.2.4, related to Owner’s right to withhold payment:

e A new subsection is added to Section E.2.4 as subsection (i) and existing subsections (g) and (h) of Section
E.2.4 are revised to read as follows:

(g) failure to carry out the Work in accordance with the Contract Documents;
(h) assessment of liquidated damages, when withholding is made for offset purposes; or

(i) The Contractor having liquidated and delinquent debt owed to the State of Oregon or any department or agency of
the State of Oregon.

SGC-6  Delete Section E.5 RETAINAGE in its entirety and replace with the following:

E.5 RETAINAGE
E.5.1 Retainage, if withheld, shall be withheld and released in accordance with ORS 279C.550 to 279C.580.

E.5.1.1 Owner reserves the right in its sole discretion to withhold or to not withhold retainage from progress payments
or to begin withholding retainage at any time. If Owner withholds retainage from progress payments the amount
to be retained will not exceed 5% of the payment. Upon written application by the Contractor, including written
approval of Contractor's surety, Owner may reduce the amount of the retainage and may eliminate retainage
on any remaining progress payments after 50% of the Work under the Contract is completed if, in the Owner's
opinion, such Work is progressing satisfactorily. Upon receipt of written application by the Contractor, Owner
shall respond in Writing within a reasonable time. When the Work is 97.5% completed, the Owner may, at its
discretion and without application by the Contractor, reduce the retained amount to 100% of the value of the
Work remaining to be done.

E.5.1.2 If retainage is withheld and the Contractor elects the Owner shall deposit the retainage, as the retainage
accumulates, in an interest-bearing account, established through the State Treasurer, as provided under ORS
279C.560(5). The Owner may recover from Contractor any additional costs incurred through such election by
reducing Contractor's final payment.

E.5.1.3 In accordance with the provisions of ORS 279C.560 and any applicable administrative rules, the Contractor
may submit and Owner shall accept the following alternative forms of retainage, unless the Owner rejects in
writing the bonds, securities, or other instruments that the Contractor submits under paragraph (a) or a surety
bond that the Contractor submits under paragraph (b), below, for good case based on unique project
circumstances:

(a) bonds, securities or other instruments of equal value deposited with Owner or in a bank or other financial
institution to be held in lieu of the cash retainage for the benefit of Owner. Interest or earnings on the bonds,
securities or other instruments shall accrue to the Contractor. To be permissible the bonds, securities and
other instruments must be of a character approved by the Director of the Oregon Department of
Administrative Services, including but not limited to:

(i) Bills, certificates, notes or bonds of the United States.

(ii) Other obligations of the United States or agencies of the United States.

(iii) Obligations of a corporation wholly owned by the federal government.

(iv) Indebtedness of the Federal National Mortgage Association.

(v) General obligation bonds of the State of Oregon or a political subdivision of the State of Oregon.
(vi) Irrevocable letters of credit issued by an insured institution, as defined in ORS 706.008; or
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(b) a surety bond for the benefit of Owner, for all or a portion of funds retained, or to be retained, by Owner in
substantially the form specified in ORS 701.435(4) (See ORS 279C.560(7); House Bill 4006, 82nd Oregon
Legislative Assembly (2024)). A surety bond submitted under this paragraph must be executed by a surety
bonding company that is authorized to transact surety business in this state and may not be a surety
obligation of an individual. Such bond and any proceeds therefrom shall be made subject to all claims and
liens in the manner and priority as set forth for retainage under ORS 279C.550 to ORS 279C.570 and ORS
279C.600 to ORS 279C.625. The Owner shall reduce the moneys the Owner holds as retainage in an
amount equal to the value of the surety bond and pay the amount of the reduction to the Contractor in
accordance with ORS 279C.570 (House Bill 4006, 82nd Oregon Legislative Assembly (2024))

E.5.1.3.1 Where the Owner has accepted the Contractor's election of option E.5.1.3 (a) or (b) above, Owner may

recover from Contractor the additional costs incurred through such election by reducing Contractor's final
payment.

E.5.1.3.2 Where the Owner has agreed to Contractor's request to deposit a surety bond under option E.5.1.3 (b),

E.5.14

E.5.1.5

E.5.1.6

Contractor shall accept surety bonds from Subcontractors and suppliers on the project from which
Contractor has withheld retainage. At any time before final payment, a Subcontractor may submit a surety
bond to Contractor and request that the Contractor submit, in a manner provided under ORS 279C.560(7)
(House Bill 4006, 82nd Oregon Legislative Assembly (2024)), a surety bond to Owner for the portion of
the Contractor’s retainage that pertains to the Subcontractor. When a Contractor at a Subcontractor’s
request obtains and submits to the Owner a surety bond under this subsection, the Contractor may
withhold from payments to the Subcontractor an amount equivalent to the portion of the Contractor’s
surety bond premium for which the Subcontractor is responsible. Contractor shall comply with all
applicable requirements under ORS 279C.560(8), including subsection (b), regarding timely submission
to Owner a surety bond after Subcontractor’s request, and subsection (e), regarding release of amounts
held as retainage to Subcontractor after receipt of a surety bond (House Bill 4006, 82nd Oregon
Legislative Assembly (2024)).

In accordance with the provisions of ORS 279C.560, if the Owner accepts bonds, securities or other instruments
deposited as provided in paragraph (a) of subsection E.5.1.3, the Owner shall reduce the moneys held as
retainage in an amount equal to the value of the bonds, securities and other instruments and pay the amount
of the reduction to the Contractor in accordance with ORS 279C.570.

The retainage held by Owner shall be included in and paid to the Contractor as part of the final payment of the
Contract Price. The Owner shall pay to Contractor interest at the rate of 1.5% per month on the final payment
due Contractor, interest to commence thirty (30) Days after the Work under the Contract has been completed
and accepted and to run until the date Contractor shall notify Owner in Writing when the Contractor considers
the Work complete and Owner shall, within fifteen (15) Days after receiving the written notice, either accept the
Work or notify the Contractor of Work yet to be performed on the Contract. If Owner does not, within the time
allowed, notify the Contractor of Work yet to be performed to fulfill contractual obligations, the interest provided
by this subsection shall commence to run thirty (30) Days after the end of the 15-Day period.

Contractor agrees that if Contractor elects to reserve retainage from any progress payment due to any
Subcontractor or supplier, such retainage shall not exceed 5% of the payment, and such retainage withheld
from Subcontractors and suppliers shall be subject to, and the Contractor shall comply, with all applicable legal
requirements, including but not limited to those in ORS Chapters 279C and 701, and 49 CFR 26.29.

E.5.2 As provided in Sections C.2.2 and C.2.3, additional withholding in the amount of 25% of amounts earned shall be
withheld and released in accordance with ORS 279C.845(7) when the Contractor fails to file certified statements as
required by Section C.2.1.

SGC-7 __Add the following new sections at the end of Section F.2 PROTECTION OF WORKERS, PROPERTY AND THE

PUBLIC:

F.2.7 Contractor shall comply with applicable State of Oregon Governor’s executive orders and Oregon Administrative
Rules promulgated by the Department of Consumer and Business Services, Oregon Occupational Safety and
Health Division. Additionally, Contractor shall regularly consult Oregon OSHA guidance publications regarding
construction contractors and construction sites (found at https://osha.oregon.gov/pubs/Pages/index.aspx and
utilize those resources and information to develop, update and enforce the Contractor’s policies for safety planning
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and safety practices on the project. Contractor shall also comply with all other federal, state and local government
statutes, regulations, administrative rules, ordinances, executive orders, Owner policies and other
laws/requirements applicable to the project pertaining to workplace health and safety requirements.

F.2.8 UTILITIES AND UTILITY FACILITIES: Contractor shall be responsible for locating any and all public or private
utilities or utility facilities on the Project site prior to commencement of site work, including all costs associated with
obtaining such locates. This shall include both Public and Private Locating services.

This Project may be located within the Oregon Ultility Notification Center area which is a notification system for
notifying owners of utility facilities about Work being performed in the vicinity of their facilities. The utilities
notification system telephone number is 811 (or 1 800 332 2344).

SGC-8 Add the following new sections to SECTION F: Job Site Conditions:

F.8 MATERIAL SALVAGE FOR DEMOLITION CONTRACTS: Pursuant to ORS 279C.510 the Contractor and all
subcontractors involved in demolition work are required to salvage or recycle construction and demolition debris, if
feasible and cost-effective.

F.9 ASBESTOS ABATEMENT LICENSING REQUIREMENTS: If the work under this Contract involves an asbestos
abatement project, Contractor must hold a license issued by the Department of Environmental Quality as required
by ORS 468A.720. Contractor carrying out an asbestos abatement project shall be responsible for the safe and
proper handling and delivery of waste that includes asbestos-containing material to a landfill authorized to receive
such waste.

SGC-9 The provisions included under Section G.3 INSURANCE are deleted and replaced with the following:
G3 INSURANCE REQUIREMENTS

Contractor shall obtain at Contractor’s expense the insurance specified in the Contract prior to performing under
the Contract and shall maintain it in full force and at its own expense throughout the duration of the Contract, as
required by any extended reporting period, and all warranty periods that apply. All coverages shall be obtained
from insurance companies authorized to transact the business of insurance and issue coverage in the State of
Oregon and that are acceptable to the Owner.

SGC-10 Section J.4, Owner’s Right to Terminate Contract:

o Delete subsection (f) of Section J.4.1 and replace with the following:

(f) If Contractor has liquidated and delinquent debt owed to the State of Oregon or any department or agency of the
State of Oregon; or

e Add a new subsection (g) to Section J.4.1 to read as follows:

(g) If Contractor is otherwise in material breach of any part of the Contract.

SGC-11_Section J.4, Owner’s Right to Terminate Contract:

e Subsection J.4.2 is revised to read as follows:

J.4.2 Atany time that any of the above occurs, Owner may exercise all rights and remedies available to Owner at law or
in equity, including, in the event of the conditions set forth in Section J.4.1(f) regarding Contractor’s liquidated and
delinquent debt (including garnishing all monies due for any and all Work performed by the Contractor, when
appropriate) and otherwise recovering any liquidated and delinquent debt owed to the State of Oregon or any
department or agency of the State of Oregon. In addition, the Owner may take possession of the premises and of
all materials and appliances and finish the Work by whatever method it may deem expedient. In such case, the
Contractor shall not be entitled to receive further payment until the Work is completed. If the Owner's cost of
finishing the Work exceeds the unpaid balance of the Contract Price, Contractor shall pay the difference to the
Owner.

SGC-12 Add the following at the beginning of SECTION K CONTRACT CLOSEOUT:

As a condition of final payment, Contractor shall complete and sign the Contract Closeout Checklist form provided by Owner.
If accepted by Owner, Contractor’s delivery of the certification as required in K.3 of the Checklist will be deemed to be
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compliance with the requirements of Section K.3 below and Contractor’s delivery of the information required in K.7 of the
Checklist will be deemed to be compliance with the requirements of Section K.7 below.
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Contract Closeout Compliance Checklist

Contract Number

Contract Name

Contractor

Owner’s Authorized Rep.

This checklist is intended to assist Agency and Contractor in complying with the Contract Closeout and Final Payment
requirements in the General Conditions for Public Improvement Contracts, Sections K and E.6.

Owner will mark “NA” by any requirement that is not applicable to the Contract. Contractor’'s and Owner’s Authorized
Representatives shall place their initials by each requirement listed below that has not been marked “NA” by Owner, and
provide a Signature at the end of the Checklist.

Keep a copy of the signed form in the Cont

ract Administration file.

Mark NA
. - Date Contractor | Owner
Requirements if not s s
. completed | initials initials
applicable

K.1 Record Documents submitted

K.2 O & M Manuals submitted

K.3 Certification/Release of Claim

the project have been satisfied, al

no claims of any kind outstanding
project.

By Contractor’s Signature below, Contractor
certifies and agrees to the following:

All Subcontractors and suppliers have been paid
in full or will be paid in full out of the final
payment, and in compliance with all prompt
payment requirements. All disputes with property
owners have been resolved, all obligations on

claims and indebtedness have been paid, and, to
the best of the Contractor's knowledge, there are

S

| monetary

against the

K.4 Completion notices submitted

Substantial Completion notice

Final Completion notice
Date of final completion:

Date of substantial completion:

K.5 Training sessions scheduled
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K.6 Extra materials provided
(List individually):

K.7. Environmental Clean-up:

Contractor hereby notifies Owner that all
environmental cleanup that was performed as a
part of this contract has been disposed of in
accordance with all applicable rules, regulations,
laws, and statutes of all agencies having
jurisdiction over such environmental pollution.

K.8 Certificate of Occupancy received by Owner

K.9 Other Contractor Responsibilities
(List individually):

E.6 Contractor’s final payment request submitted

Final payment request approved by Owner

CONTRACTOR’S AUTHORIZED REPRESENTATIVE:

Printed Name Title

Signature Date

OWNER’S AUTHORIZED REPRESENTATIVE:

Printed Name Title

Signature Date
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ATTACHMENT D-5

INSURANCE REQUIREMENTS

ITB S-DASOBO-00015003
ODF Santiam Fire & Administrative Buildings

[FOR BIDDERS: BIDDERS ARE ENCOURAGED TO CONSULT THEIR INSURANCE AGENT(S)
ABOUT THE INSURANCE REQUIREMENTS AS IDENTIFIED IN THIS ATTACHMENT D-5 PRIOR
TO BID SUBMISSION.

BIDDERS MUST SATISFY THESE INSURANCE REQUIREMENTS BY OBTAINING INSURANCE
COVERAGE FROM INSURANCE COMPANIES OR ENTITIES ACCEPTABLE TO STATE THAT
ARE ALLOWED TO PROVIDE SUCH INSURANCE UNDER OREGON LAW. ELIGIBLE INSURERS
INCLUDE ADMITTED INSURERS THAT HAVE BEEN ISSUED A CERTIFICATE OF AUTHORITY
FROM THE OREGON DEPARTMENT OF CONSUMER AND BUSINESS SERVICES
AUTHORIZING THEM TO DO AN INSURANCE BUSINESS IN THE STATE OF OREGON, AND
CERTAIN NON-ADMITTED SURPLUS LINES INSURERS THAT SATISFY THE REQUIREMENTS
OF APPLICABLE OREGON LAW AND ARE APPROVED BY CONTRACTING AGENCY.
CONTRACTING AGENCY’S APPROVAL WILL BE BASED ON ITS ASSESSMENT OF THE NON-
ADMITTED SURPLUS LINES INSURER AND THE SUITABILITY OF SURPLUS LINES
INSURANCE FOR THIS PARTICULAR PROCUREMENT.]

INSURANCE REQUIREMENTS

Contractor shall obtain at Contractor’s expense the insurance specified in this Section G.3 prior to performing under the
Contract and shall maintain it in full force and at its own expense throughout the duration of the Contract, as required by
any extended reporting period, and all warranty periods that apply. Contractor shall obtain the following insurance from
insurance companies or entities that are authorized to transact the business of insurance and issue coverage in the State
of Oregon and that are acceptable to Agency. Coverage shall be primary and non-contributory with any other insurance
and self-insurance with the exception of Professional Liability and Workers’ Compensation. Contractor shall pay for all
deductibles, self-insured retention and self-insurance, if any.

G.3.2 WORKERS’ COMPENSATION & EMPLOYERS’ LIABILITY

All employers, including Contractor, that employ subject workers, as defined in ORS 656.027, shall comply with ORS
656.017 and provide workers' compensation insurance coverage for those workers, unless they meet the requirement for
an exemption under ORS 656.126(2). Contractor shall require and ensure that each of its subcontractors complies with
these requirements. If Contractor is a subject employer, as defined in ORS 656.023, Contractor shall also obtain
employers' liability insurance coverage with limits not less than $1,000,000 each accident. If Contractor is an employer
subject to any other state’s workers’ compensation law, Contractor shall provide workers’ compensation insurance
coverage for its employees as required by applicable workers’ compensation laws including employers’ liability insurance
coverage with limits not less than $1,000,000 and shall require and ensure that each of its out-of-state subcontractors
complies with these requirements.

G.3.3 COMMERCIAL GENERAL LIABILITY

X Required [] Not required

Commercial General Liability Insurance covering bodily injury and property damage written on an ISO CG 00 01 10 01 (or
equivalent)- This insurance shall include personal and advertising injury liability, products and completed operations,
contractual liability coverage for the indemnity provided under the Contract, and shall have no limitation of coverage to
designated premises, project or operation. Coverage shall be written on an occurrence basis in an amount of not less than
$1,000,000 per occurrence. Annual aggregate limit shall not be less than $2,000,000.

G.3.4 AUTOMOBILE LIABILITY

X Required [] Not required
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Automobile Liability Insurance covering Contractor’s business use including coverage for all owned, non-owned, or hired
vehicles with a combined single limit of not less than $1,000,000 for bodily injury and property damage. This coverage
may be written in combination with the Commercial General Liability Insurance (with separate limits for Commercial
General Liability and Automobile Liability).

G.3.5 CONTRACTOR’s PROFESSIONAL LIABILITY
[]1 Required [X] Not required

Professional Liability insurance covering any damages caused by an error, omission or any negligent acts related to the
work, including design services, to be provided under the Contract by the Contractor and Contractor’s subcontractors,
agents, officers or employees in an amount not less than $1,000,000 per claim. Annual aggregate limit shall not be less
than $2,000,000. If coverage is on a claims made basis, the retroactive date of the policy must be prior to the inception of
the work and an extended reporting period equal to the statute of ultimate repose shall be included in the Professional
Liability insurance coverage.

G.3.6 POLLUTION LIABILITY
X Required [ ] Not required

Pollution Liability Insurance covering Contractor’s or appropriate Subcontractor’s liability for bodily injury, property
damage, loss of use of property, government ordered cleanup costs, natural resource damage, environmental damage,
and environmental or natural resource damage resulting from sudden, accidental and gradual pollution and related
cleanup costs incurred by Contractor, or Subcontractor if the coverage is obtained by the Subcontractor, all arising out of
the goods or materials delivered or Services/Work (including transportation risk) performed under the Contract is required.
The per-loss limit shall be no less than $500,000. Annual aggregate limit shall not be less than $1,000,000.

An endorsement to the Commercial General Liability or Automobile Liability policy, covering Contractor’s or Subcontractor’
liability for bodily injury, property damage and environmental damage resulting from sudden accidental and gradual
pollution and related clean-up cost incurred by the Contractor that arise from the goods or materials delivered or
Services/Work (including transportation risk) performed by Contractor under the Contract is also acceptable.

G.3.6.1 Asbestos Liability Endorsement
[ Required [X] Not required

The Contractor, or the Subcontractor, if the coverage is obtained by the Subcontractor, shall provide an Asbestos
Liability endorsement to the pollution liability coverage. If an endorsement cannot be obtained, the Contractor or
Subcontractor shall provide separate Asbestos Liability Insurance at the same combined single limit per occurrence and
annual aggregate limit as the Pollution Liability Insurance with the policy endorsed to state that the annual aggregate
limit of liability shall apply separately to the Contract.

G.3.6.2 Lead Liability Endorsement

[]1 Required [X| Not required

The Contractor, or the Subcontractor, if the coverage is obtained by the Subcontractor, shall provide a Lead Liability
endorsement to the pollution liability coverage. If an endorsement cannot be obtained, the Contractor or Subcontractor
shall provide separate Lead Liability Insurance at the same combined single limit per occurrence and annual aggregate
limit as the Pollution Liability Insurance with the separate policy endorsed to state that the annual aggregate limit of
liability shall apply separately to the Contract.

G.3.7 EXCESS/UMBRELLA INSURANCE

X] Required [] Not required
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Excess/umbrella insurance coverage in the sum of $10,000,000 shall be provided and will apply over all liability policies,
without exception, including but not limited to Commercial General Liability, Automobile Liability, and Employers' Liability
coverage.

G.3.8 BUILDERS RISK INSURANCE
X Required [] Not required

G.3.8.1 Builders Risk

During the term of the Contract, Contractor shall maintain and keep in effect Builders Risk insurance on a special form,
including earthquake and flood, covering risks of physical loss or damage to the structure(s) including, without limitation,
the transmission lines to the interconnected facilities, buildings, temporary structures, materials, supplies and equipment
to be incorporated in the Work. For new construction, the Contractor shall secure, be responsible for payment of premium,
deductibles and any penalties associated with the policy. The policy shall include coverage for “soft costs” resulting from
delay in construction. As applicable, such insurance shall cover all building(s), structures, facilities or other improvements,
as outlined in the Contract, during construction and testing, and shall include the Owner, Design-Builder (if applicable),
Consultants, Contractors, and Subcontractors, sub-subcontractors to the Project as insureds. Any deductible shall not
exceed $6,000,000.00 for each loss, except the earthquake and flood deductible shall not exceed five (5) percent of each
loss or $6,000,000000, whichever is more. The policy shall be written on a replacement cost basis and shall contain an
agreed amount endorsement waiving any coinsurance penalty. The policy shall include as loss payees the Owner, the
Contractor and its Subcontractors as their interests may appear. The minimum policy limit shall be equal to or exceed the
full amount of the Contract.

G.3.8.2 Builders Risk Installation Floater

For other than new construction the Contractor shall obtain and keep in effect during the term of the Contract, a Builders
Risk Installation Floater for coverage of the Contractor's labor, materials and equipment to be used for completion of the
Work performed under the Contract. The minimum amount of coverage to be carried shall be equal to the full amount of
the Contract. This insurance shall include as loss payees the Owner, the Contractor and its Subcontractors as their
interests may appear.

G.3.8.3 Builders Risk Period
Such insurance shall be maintained until the later of (a) final payment is made, or (b) no person or entity other than the
Owner has an insurable interested in the covered property.

G.3.84 Builders Risk Losses

A loss insured under the Builders Risk and Builders Risk Installation Floater shall be adjusted by the Owner and made
payable to the Owner for the insureds, as their interests may appear. The Contractor shall pay Subcontractors their just
shares of insurance proceeds received by the Contractor, and by appropriate agreements, written where legally required
for validity, shall require Subcontractors to make payments to their Sub-subcontractors in similar manner. The Owner
shall have power to adjust and settle a loss with insurers.

G.3.9 ADDITIONAL INSURED

The Commercial General Liability insurance and Automobile Liability insurance required under the Contract must include
an additional insured endorsement specifying the State of Oregon, its officers, employees and agents as
Additional Insureds including additional insured status with respect to liability arising out of ongoing operations and
completed operations, but only with respect to Contractor's activities to be performed under the Contract. Coverage shall
be primary and non-contributory with any other insurance and self-insurance. The Additional Insured endorsement with
respect to liability arising out of your ongoing operations must be on ISO Form CG 20 10 07 04 or equivalent and the
Additional Insured endorsement with respect to completed operations must be on ISO form CG 20 37 04 13 or equivalent.

G.3.10 EXTENDED REPORTING

If any of the required insurance is on a claims made basis and does not include an extended reporting period through the
statute of ultimate repose, Contractor shall maintain continuous claims made liability coverage, provided the effective date
of the continuous claims made coverage is on or before the effective date of the Contract, for a period equal to the statute
of ultimate repose following the later of (i) Contractor's completion and Agency’s acceptance of all Services and Work
required under the Contract, or, (ii) The expiration of all warranty periods provided under the Contract.

G.3.11 CERTIFICATE(S) AND PROOF OF INSURANCE
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Contractor shall provide to Agency Certificate(s) of Insurance for all required insurance before delivering any Goods and
performing any Services and Work required under the Contract. The Certificate(s) shall include the Contract number and
list the State of Oregon, its officers, employees and agents as a Certificate holder and as an endorsed Additional Insured.
If a Contractor Pollution Liability coverage requirement includes an Asbestos Liability, Lead Liability or both Asbestos
Liability and Lead Liability endorsement(s), copies of the endorsement(s) must be provided with the Certificate. If
excess/umbrella insurance is used to meet the minimum insurance requirement, the Certificate of Insurance must include
a list of all policies that fall under the excess/umbrella insurance. As proof of insurance Agency has the right to request
copies of insurance policies and endorsements relating to the insurance requirements in the Contract.

G.3.12 NOTICE OF CHANGE OR CANCELLATION

The Contractor or its insurer must provide at least 30 days’ written notice to Agency before cancellation of, material
change to, potential exhaustion of aggregate limits of, or non-renewal of the required insurance coverage(s).
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ATTACHMENT D-6
APPRENTICESHIP REQUIREMENTS

For projects with a contract price that exceeds $3 million, the Contractor is subject to the apprenticeship
requirements found in ORS 279C.533 and set forth herein.

. Apprenticeship Goal

Contractor shall employ Apprentices to perform 12 percent of the Work hours that Contractor's employees in
Apprenticeable Occupations perform under this Contract.

Contractor shall also require that each subcontractor with a subcontract of an estimated value of $750,000 or
more at the time of Agency’s consent to the subcontract (“Covered Subcontractors”) employ Apprentices to
perform 12 percent of the Work hours that its employees in Apprenticeable Occupations perform under the
subcontract.

Contractor has the primary responsibility to ensure the apprenticeship requirements set forth herein are met.
Contractor shall ensure that the applicable subcontracts contain the appropriate clauses, obligating
Subcontractor to the Apprenticeship goal as applicable; however, this shall not relieve the Contractor of the
Contractor's primary responsibility.

Contractor and Covered Subcontractors shall use apprentices that the BOLI Apprenticeship & Training Division
certifies are registered with the Oregon State Apprenticeship and Training Council in a Registered
Apprenticeship Training Program. Contractor shall be an Oregon Bureau of Labor and Industries (BOLI)
Registered Training Agent in accordance with OAR 839-011-0162 at time of time of contract execution.
Reciprocal approval for federal purposes is accorded to contractors, apprentices, apprenticeship programs and
standards that are registered with the USDOL Office of Apprenticeship (“‘OA”) or registered to other State
Apprenticeship Registration Agencies duly recognized by OA for federal public works projects in Oregon that are
subject to the Davis-Bacon Act, in accordance with 29 CFR 29.5(b)(13) (see OAR 839-011-0162(6)). A Covered
Subcontractor must be an approved training agent at the time of consent to subcontract unless it will not be
performing work in an Apprenticeable Occupation.

Contractor and Covered Subcontractors shall pay an Apprentice for Work on the Project at the hourly rate to
which the Apprentice is entitled under the applicable Apprenticeship Agreement or as otherwise specified by the
Apprenticeship Training Program.

Apprenticeable Occupations are those designated by BOLI as available trades with apprenticeships. The list of
those trades is available at: https://www.oregon.gov/boli/apprenticeship/Pages/irades.aspx

Il Reporting.

A. Required Forms. Contractor shall submit weekly the BOLI Enhanced WH-38 Form to BOLI with a copy to
the Owner to report the extent of Contractor's and Covered Subcontractor's compliance with these
Apprenticeship Requirements. Owner may disclose the reports as provided under ORS 279C.845(6).

At any time, BOLI may change the required form or method to identify, collect, and report the information required
under this Subsection Il. Contractor is under a continuing obligation to use the most current form required by
BOLI for this purpose.

B. Failure to Report. Failure of Contractor to provide reports as described in Subsection A above may result in
withholding of payment as provided in ORS 279C.845(7).

C. Obligation to Provide Additional Information. Upon request by Owner, and in a form and schedule specified
by Owner, Contractor shall provide the following information:

i. The name of or other identification for this Contract;

ii. The city or county in which the public improvement is located;
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ii. A detailed accounting of:
a. The total number of hours of work that workers performed under this Contract and each
Covered Subcontract;
b. The total number of hours of work that workers performed in each Apprenticeable
Occupation for the Contract and each Covered Subcontract on the public improvement;
c. The total number of hours of work that Apprentices performed under this Contract and each
Covered Subcontract; and
d. The total number of hours of work that Apprentices in each Apprenticeable Occupation
performed under this Contract and each Covered Subcontract.
iv. The total number of workers who performed construction work and the total numbers of minority
individuals, women and veterans who performed construction work under this Contract. A report under
this subparagraph must separately list for each worker the worker’s race, ethnicity, gender, veteran
status and, as applicable, trade, craft or job category.

D. Final Report. Upon request by Owner prior to final completion, Contractor shall provide Owner with a final
report regarding its employment of Apprentices, which shall contain the following information for Contractor and
each subcontractor subject to the Apprenticeship requirements:

e Total amount of Work hours that workers performed in each Apprenticeable Occupation

e Total amount of Work hours performed by Apprentices

¢ Number of hours subject to calculation of reduction in payment as described in Subsection 11(C)(iii)(b)

M. Noncompliance and Reduction in Payment.

As required by ORS 279C.533, Owner will reduce payment due to Contractor under this Contract if Contractor
does not meet the Apprenticeship Goal set forth in Section |. The reduction will be the equivalent of the difference
between the total number of work hours that Apprentices in Apprenticeable Occupations should have performed
to meet the apprenticeship requirements less the total number of work hours that Apprentices in Apprenticeable
Occupations actually performed, multiplied by $15 per hour.

Contractor may apply reduction in the amount due to a Covered Subcontractor if that Covered Subcontractor

fails to meet the Apprenticeship Goal. In such case, Contractor must notify Owner and reduce its invoices to
Owner accordingly. In no event shall Contractor charge Owner for the amount reduced from the Subcontract.
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ATTACHMENT E

ADDITIONAL PROJECT REQUIREMENTS

REQUIRED FEDERAL TERMS AND CONDITIONS:

A. Equal Employment Opportunity
During the performance of this contract, the contractor agrees as follows:

(1) The contractor will not discriminate against any employee or applicant for employment because
of race, color, religion, sex, sexual orientation, gender identity, or national origin. The contractor
will take affirmative action to ensure that applicants are employed, and that employees are
treated during employment without regard to their race, color, religion, sex, sexual orientation,
gender identity, or national origin. Such action shall include, but not be limited to the following:
Employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection for training, including
apprenticeship. The contractor agrees to post in conspicuous places, available to employees
and applicants for employment, notices to be provided setting forth the provisions of this
nondiscrimination clause.

(2) The contractor will, in all solicitations or advertisements for employees placed by or on behalf of
the contractor, state that all qualified applicants will receive consideration for employment
without regard to race, color, religion, sex, sexual orientation, gender identity, or national origin.

(3) The contractor will not discharge or in any other manner discriminate against any employee or
applicant for employment because such employee or applicant has inquired about, discussed,
or disclosed the compensation of the employee or applicant or another employee or applicant.
This provision shall not apply to instances in which an employee who has access to the
compensation information of other employees or applicants as a part of such employee's
essential job functions discloses the compensation of such other employees or applicants to
individuals who do not otherwise have access to such information, unless such disclosure is in
response to a formal complaint or charge, in furtherance of an investigation, proceeding, hearing,
or action, including an investigation conducted by the employer, or is consistent with the
contractor's legal duty to furnish information.

(4) The contractor will send to each labor union or representative of workers with which he has a
collective bargaining agreement or other contract or understanding, a notice to be provided
advising the said labor union or workers' representatives of the contractor's commitments under
this section, and shall post copies of the notice in conspicuous places available to employees
and applicants for employment.

(5) The contractor will comply with all provisions of Executive Order 11246 of September 24, 1965,
and of the rules, regulations, and relevant orders of the Secretary of Labor.

(6) The contractor will furnish all information and reports required by Executive Order 11246 of
September 24, 1965, and by rules, regulations, and orders of the Secretary of Labor, or pursuant
thereto, and will permit access to his books, records, and accounts by the administering agency
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and the Secretary of Labor for purposes of investigation to ascertain compliance with such rules,
regulations, and orders.

(7) In the event of the contractor's noncompliance with the nondiscrimination clauses of this contract
or with any of the said rules, regulations, or orders, this contract may be canceled, terminated,
or suspended in whole or in part and the contractor may be declared ineligible for further
Government contracts or federally assisted construction contracts in accordance with
procedures authorized in Executive Order 11246 of September 24, 1965, and such other
sanctions may be imposed and remedies invoked as provided in Executive Order 11246 of
September 24, 1965, or by rule, regulation, or order of the Secretary of Labor, or as otherwise
provided by law.

(8) The contractor will include the portion of the sentence immediately preceding paragraph (1) and
the provisions of paragraphs (1) through (8) in every subcontract or purchase order unless
exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant to section
204 of Executive Order 11246 of September 24, 1965, so that such provisions will be binding
upon each subcontractor or vendor. The contractor will take such action with respect to any
subcontract or purchase order as the administering agency may direct as a means of enforcing
such provisions, including sanctions for noncompliance: Provided, however, that in the event a
contractor becomes involved in, or is threatened with, litigation with a subcontractor or vendor
as a result of such direction by the administering agency, the contractor may request the United
States to enter into such litigation to protect the interests of the United States. The applicant
further agrees that it will be bound by the above equal opportunity clause with respect to its own
employment practices when it participates in federally assisted construction work: Provided, that
if the applicant so participating is a state or local government, the above equal opportunity clause
is not applicable to any agency, instrumentality or subdivision of such government which does
not participate in work on or under the contract. The applicant agrees that it will assist and
cooperate actively with the administering agency and the Secretary of Labor in obtaining the
compliance of contractors and subcontractors with the equal opportunity clause and the rules,
regulations, and relevant orders of the Secretary of Labor, that it will furnish the administering
agency and the Secretary of Labor such information as they may require for the supervision of
such compliance, and that it will otherwise assist the administering agency in the discharge of
the agency's primary responsibility for securing compliance. The applicant further agrees that it
will refrain from entering into any contract or contract modification subject to Executive Order
11246 of September 24, 1965, with a contractor debarred from, or who has not demonstrated
eligibility for, Government contracts and federally assisted construction contracts pursuant to the
Executive Order and will carry out such sanctions and penalties for violation of the equal
opportunity clause as may be imposed upon contractors and subcontractors by the administering
agency or the Secretary of Labor pursuant to Part Il, Subpart D of the Executive Order. In
addition, the applicant agrees that if it fails or refuses to comply with these undertakings, the
administering agency may take any or all of the following actions: Cancel, terminate, or suspend
in whole or in part this grant (contract, loan, insurance, guarantee); refrain from extending any
further assistance to the applicant under the program with respect to which the failure or refund
occurred until satisfactory assurance of future compliance has been received from such
applicant; and refer the case to the Department of Justice for appropriate legal proceedings.

B. Contract Work Hours and Safety Standards Act
Compliance with the Contract Work Hours and Safety Standards Act.
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(1) Overtime requirements. No contractor or subcontractor contracting for any part of the contract
work which may require or involve the employment of laborers or mechanics shall require or permit
any such laborer or mechanic in any workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such laborer or mechanic receives
compensation at a rate not less than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek.

(2) Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the
clause set forth in paragraph (b)(1) of this section the contractor and any subcontractor responsible
therefore shall be liable for the unpaid wages. In addition, such contractor and subcontractor shall
be liable to the United States (in the case of work done under contract for the District of Columbia
or a territory, to such District or to such territory), for liquidated damages. Such liquidated damages
shall be computed with respect to each individual laborer or mechanic, including watchmen and
guards, employed in violation of the clause set forth in paragraph (b)(1) of this section, in the sum
of $27 for each calendar day on which such individual was required or permitted to work in excess
of the standard workweek of forty hours without payment of the overtime wages required by the
clause set forth in paragraph (b)(1) of this section.

(3) Withholding for unpaid wages and liquidated damages—

(i) Withholding Process. The Oregon Department of Forestry may, upon its own action, or must,
upon written request of an authorized representative of the Department of Labor, withhold or
cause to be withheld from the contractor so much of the accrued payments or advances as may
be considered necessary to satisfy the liabilities of the prime contractor or any subcontractor for
any unpaid wages; monetary relief, including interest; and liquidated damages required by the
clauses set forth in this paragraph (b) on this contract, any other federal contract with the same
prime contractor, or any other federally assisted contract subject to the Contract Work Hours
and Safety Standards Act that is held by the same prime contractor (as defined in § 5.2). The
necessary funds may be withheld from the contractor under this contract, any other federal
contract with the same prime contractor, or any other federally assisted contract that is subject
to the Contract Work Hours and Safety Standards Act and is held by the same prime contractor,
regardless of whether the other contract was awarded or assisted by the same agency, and such
funds may be used to satisfy the contractor liability for which the funds were withheld.

(i) Priority to withheld funds. The Department has priority to funds withheld or to be withheld in
accordance with paragraph (a)(2)(i) or (b)(3)(i) of this section, or both, over claims to those funds
by:

(A) A contractor's surety(ies), including without limitation performance bond sureties and
payment bond sureties;

(B) A contracting agency for its reprocurement costs;

(C) A trustee(s) (either a court-appointed trustee or a U.S. trustee, or both) in bankruptcy
of a contractor, or a contractor's bankruptcy estate;

(D) A contractor's assignee(s);
(E) A contractor's successor(s); or

(F) A claim asserted under the Prompt Payment Act, 31 U.S.C. 3901-3907.
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(4) Subcontracts. The contractor or subcontractor must insert in any subcontracts the clauses set
forth in paragraphs (b)(1) through (5) of this section and a clause requiring the subcontractors to
include these clauses in any lower tier subcontracts. The prime contractor is responsible for
compliance by any subcontractor or lower tier subcontractor with the clauses set forth in paragraphs
(b)(1) through (5). In the event of any violations of these clauses, the prime contractor, and any
subcontractor(s) responsible will be liable for any unpaid wages and monetary relief, including
interest from the date of the underpayment or loss, due to any workers of lower-tier subcontractors,
and associated liquidated damages and may be subject to debarment, as appropriate.

(5) Anti-retaliation. It is unlawful for any person to discharge, demote, intimidate, threaten, restrain,
coerce, blacklist, harass, or in any other manner discriminate against, or to cause any person to
discharge, demote, intimidate, threaten, restrain, coerce, blacklist, harass, or in any other manner
discriminate against, any worker or job applicant for:

(i) Notifying any contractor of any conduct which the worker reasonably believes constitutes a
violation of the Contract Work Hours and Safety Standards Act (CWHSSA) or its implementing
regulations in this part;

(i) Filing any complaint, initiating, or causing to be initiated any proceeding, or otherwise
asserting or seeking to assert on behalf of themselves or others any right or protection under
CWHSSA or this part;

(iii) Cooperating in any investigation or other compliance action, or testifying in any proceeding
under CWHSSA or this part; or

(iv) Informing any other person about their rights under CWHSSA or this part.
Further Compliance with the Contract Work Hours and Safety Standards Act.

(1) The contractor or subcontractor must maintain regular payrolls and other basic records during
the course of the work and must preserve them for a period of three years after all the work on the
prime contract is completed for all laborers and mechanics, including guards and watchpersons,
working on the contract. Such records must contain the name; last known address, telephone
number, and email address; and social security number of each such worker; each worker’s correct
classification(s) of work performed; hourly rates of wages paid; daily and weekly number of hours
actually worked; deductions made; and actual wages paid.

(2) Records to be maintained under this provision must be made available by the contractor or
subcontractor for inspection, copying, or transcription by authorized representatives of the
Department of Homeland Security, the Federal Emergency Management Agency, and the
Department of Labor, and the contractor or subcontractor will permit such representatives to
interview workers during working hours on the job.

C. Clean Air Act

The contractor agrees to comply with all applicable standards, orders or regulations issued pursuant
to the Clean Air Act, as amended, 42 U.S.C. § 7401 et seq.

The contractor agrees to report each violation to the (insert name of non-federal entity entering into
the contract) and understands and agrees that the (insert name of the nonfederal entity entering
into the contract) will, in turn, report each violation as required to assure notification to the Federal
Emergency Management Agency (FEMA), and the appropriate Environmental Protection Agency
Regional Office.
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The contractor agrees to include these requirements in each subcontract exceeding $150,000
financed in whole or in part with federal assistance provided by FEMA.

D. Federal Water Pollution Control Act

The contractor agrees to comply with all applicable standards, orders, or regulations issued
pursuant to the federal Water Pollution Control Act, as amended, 33 U.S.C. § 1251 et seq.

The contractor agrees to report each violation to the (insert name of the non-federal entity entering
into the contract) and understands and agrees that the (insert name of the nonfederal entity entering
into the contract) will, in turn, report each violation as required to assure notification to the (insert
name of the pass-through entity, if applicable), Federal Emergency Management Agency (FEMA),
and the appropriate Environmental Protection Agency Regional Office.

The contractor agrees to include these requirements in each subcontract exceeding $150,000
financed in whole or in part with federal assistance provided by FEMA.

E. Suspension and Debarment

This contract is a covered transaction for purposes of 2 C.F.R. Part 180 and 2 C.F.R. Part 3000. As
such, the contractor is required to verify that none of the contractor’s principals (defined at 2 C.F.R.
§ 180.995) or its affiliates (defined at 2 C.F.R. § 180.905) are excluded (defined at 2 C.F.R. §
180.940) or disqualified (defined at 2 C.F.R. § 180.935).

The contractor must comply with 2 C.F.R. Part 180, subpart C and 2C.F.R. Part 3000, subpart C,
and must include a requirement to comply with these regulations in any lower tier covered
transaction it enters into.

This certification is a material representation of fact relied upon by (insert name of
recipient/subrecipient/applicant). If it is later determined that the contractor did not comply with 2
C.F.R. Part 180, subpart C and 2 C.F.R. Part 3000, subpart C, in addition to remedies available to
(insert name of recipient/subrecipient/applicant), the federal government may pursue available
remedies, including but not limited to suspension and/or debarment.

The bidder or proposer agrees to comply with the requirements of 2 C.F.R. Part 180, subpart C and
2 C.F.R. Part 3000, subpart C while this offer is valid and throughout the period of any contract that
may arise from this offer. The bidder or proposer further agrees to include a provision requiring such
compliance in its lower tier covered transactions.

F. Copeland “Anti-Kickback” Act

Contractor. The contractor shall comply with 18 U.S.C. § 874,40 U.S.C. § 3145, and the
requirements of 29 C.F.R. Part 3 as may be applicable, which are incorporated by reference into
this contract. Subcontracts. The contractor or subcontractor shall insert in any subcontracts the
clause above and such other clauses as FEMA may by appropriate instructions require, and also a
clause requiring the subcontractors to include these clauses in any lower tier subcontracts. The
prime contractor shall be responsible for the compliance by any subcontractor or lower tier
subcontractor with all of these contract clauses.

Breach. A breach of the contract clauses above may be grounds for termination of the contract, and
for debarment as a contractor and subcontractor as provided in 29 C.F.R. § 5.12.
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G. In the performance of this contract, the Contractor shall make maximum use of products containing
recovered materials that are EPA-designated items unless the product cannot be acquired
competitively within a timeframe providing fore compliance with the contract performance schedule;

Meting contract performance requirements; or
At a reasonable price.
Information about this requirement, along with the list of EPA-designated items, is available at EPA’s

Comprehensive Procurement Guidelines webpage:
https://www.epa.gov/smm/comprehensive-procurement-quideline-cpg-program.

The Contractor also agrees to comply with all other applicable requirements of Section 6002 of the
Solid Waste Disposal Act.

H. Contractors are prohibited from using covered telecommunication equipment or services per 2 CFR
§ 200.216.

I. REQUIRED USE OF AMERICAN IRON, STEEL, MANUFACTURED PRODUCTS, AND
CONSTRUCTION MATERIALS
Buy America Preference. Recipients of an award of Federal financial assistance from the
Department of Commerce (Department) for a program for infrastructure are hereby notified that
none of the funds provided under this award may be used for an infrastructure project unless:

1. all iron and steel used in the project are produced in the United States — this means all
manufacturing processes, from the initial melting stage through the application of coatings, occurred
in the United States;

2. all manufactured products used in the project are produced in the United States — this means the
manufactured product was manufactured in the United States; and the cost of the components of
the manufactured product that are mined, produced, or manufactured in the United States is greater
than 55 percent of the total cost of all components of the manufactured product, unless another
standard that meets or exceeds this standard has been established under applicable law or
regulation for determining the minimum amount of domestic content of the manufactured product;
and

3. all construction materials are manufactured in the United States — this means that all
manufacturing processes for the construction material occurred in the United States. The
construction materials standards are listed below.

Incorporation into an infrastructure project. The Buy America Preference only applies to articles,
materials, and supplies that are consumed in, incorporated into, or affixed to an infrastructure
project. As such, it does not apply to tools, equipment, and supplies, such as temporary scaffolding,
brought to the construction site and removed at or before the completion of the infrastructure project.
Nor does a Buy America Preference apply to equipment and furnishings, such as movable chairs,
desks, and portable computer equipment, that are used at or within the finished infrastructure project
but are not an integral part of the structure or permanently affixed to the infrastructure project.

Categorization of articles, materials, and supplies. An article, material, or supply should only be
classified into one of the following categories: (i) Iron or steel products; (ii) Manufactured products;
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(iii) Construction materials; or (iv) Section 70917(c) materials. An article, material, or supply should
not be considered to fall into multiple categories. In some cases, an article, material, or supply may
not fall under any of the categories listed in this paragraph. The classification of an article, material,
or supply as falling into one of the categories listed in this paragraph must be made based on its
status at the time it is brought to the work site for incorporation into an infrastructure project. In
general, the work site is the location of the infrastructure project at which the iron, steel,
manufactured products, and construction materials will be incorporated.

Application of the Buy America Preference by category. An article, material, or supply incorporated
into an infrastructure project must meet the Buy America Preference for only the single category in
which it is classified.

Determining the cost of components for manufactured products. In determining whether the cost of
components for manufactured products is greater than 55 percent of the total cost of all components,
use the following instructions:

a. For components purchased by the manufacturer, the acquisition cost, including
transportation costs to the place of incorporation into the manufactured product (whether
or not such costs are paid to a domestic firm), and any applicable duty (whether or not a
duty-free entry certificate is issued); or
b. b. For components manufactured by the manufacturer, all costs associated with the
manufacture of the component, including transportation costs as described in paragraph
(a), plus allocable overhead costs, but excluding profit. Cost of components does not
include any costs associated with the manufacture of the manufactured product.
Construction material standards. The Buy America Preference applies to the following construction
materials incorporated into infrastructure projects. Each construction material is followed by a
standard for the material to be considered “produced in the United States.” Except as specifically
provided, only a single standard should be applied to a single construction material.

1. Non-ferrous metals. All manufacturing processes, from initial smelting or
melting through final shaping, coating, and assembly, occurred in the United
States.

2. Plastic and polymer-based products. All manufacturing processes, from
initial combination of constituent plastic or polymer-based inputs, or, where
applicable, constituent composite materials, until the item is in its final form,
occurred in the United States.

3. Glass. All manufacturing processes, from initial batching and melting of raw
materials through annealing, cooling, and cutting, occurred in the United
States.

4. Fiber optic cable (including drop cable). All manufacturing processes, from
the initial ribboning (if applicable), through buffering, fiber stranding and
jacketing, occurred in the United States. All manufacturing processes also
include the standards for glass and optical fiber, but not for non-ferrous
metals, plastic and polymer-based products, or any others.

5. Optical fiber. All manufacturing processes, from the initial preform
fabrication stage through the completion of the draw, occurred in the United
States.

6. Lumber. All manufacturing processes, from initial debarking through
treatment and planning, occurred in the United States.

7. Drywall. All manufacturing processes, from initial blending of mined or
synthetic gypsum plaster and additives through cutting and drying of
sandwiched panels, occurred in the United States.
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8. Engineered wood. All manufacturing processes from the initial combination
of constituent materials until the wood product is in its final form, occurred
in the United States.

Waivers

When necessary, recipients may apply for, and the Department may grant, a waiver from these
requirements.

To help federal agencies and recipients meet BABA requirements, the U.S. Department of
Commerce, National Institute for Standards and Technology (NIST), Hollings Manufacturing
Extension Partnership (MEP) National Network™ provides a service to connect stakeholders,
including recipients, to U.S. manufacturers that have relevant production capabilities and capacities
to help fulfill current market and supply chain needs. Recipients considering a BABA nonavailability
waiver are strongly encouraged to contact the NIST/MEP for assistance with supplier scouting
services prior to seeking a BABA nonavailability waiver. Further information on the NIST/MEP
supplier scouting services is available at: https://nist.gov/mep/supply-chain/supplier-scouting.

When the Department has made a determination that one of the following exceptions applies, the
awarding official may waive the application of the Buy America Preference in any case in which the
Department determines that:

applying the Buy America Preference would be inconsistent with the public interest (public interest
waiver);

the types of iron, steel, manufactured products, or construction materials are not produced in the
United States in sufficient and reasonably available quantities or of a satisfactory quality
(nonavailability waiver); or

the inclusion of iron, steel, manufactured products, or construction materials produced in the United
States will increase the cost of the overall project by more than 25 percent (unreasonable cost
waiver).

A request to waive the application of the Buy America Preference must be in writing. The
Department will provide instructions on the format, contents, and supporting materials required for
any waiver request. Waiver requests are subject to public comment periods of no less than 15 days
and must be reviewed by the Made in America Office.

There may be instances where an award qualifies, in whole or in part, for an existing waiver
described on the Department’s Build America, Buy America website found at
https://www.commerce.gov/oam/build-america-buy-america.

Definitions

‘Buy America Preference” means the “domestic content procurement preference” set forth in
section 70914 of the Build America, Buy America Act, which requires the head of each Federal
agency to ensure that none of the funds made available for a Federal award for an infrastructure
project may be obligated unless all of the iron, steel, manufactured products, and construction
materials incorporated into the project are produced in the United States.

“Construction materials” means articles, materials, or supplies that consist of only one of the items
listed in paragraph (1) of this definition, except as provided in paragraph (2) of this definition. To the
extent one of the items listed in paragraph (1) contains as inputs other items listed in paragraph (1),
it is nonetheless a construction material.

1.The listed items are:
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i. Non-ferrous metals;

ii. Plastic and polymer-based products (including polyvinylchloride, composite building materials,
and polymers used in fiber optic cables);

iii. Glass (including optic glass);

iv. Fiber optic cable (including drop cable);

v. Optical fiber;

vi. Lumber;

vii. Engineered wood; and

vii. Drywall.

2. Minor additions of articles, materials, supplies, or binding agents to a construction material do not
change the categorization of the construction material.

“Infrastructure” means public infrastructure projects in the United States, which includes, at a
minimum, the structures, facilities, and equipment for roads, highways, and bridges; public
transportation; dams, ports, harbors, and other maritime facilities; intercity passenger and freight
railroads; freight and intermodal facilities; airports; water systems, including drinking water and
wastewater systems; electrical transmission facilities and systems; utilities; broadband
infrastructure; and buildings and real property; and structures, facilities, and equipment that
generate, transport, and distribute energy including electric vehicle (EV) charging.

“Infrastructure project” means any activity related to the construction, alteration, maintenance, or
repair of infrastructure in the United States regardless of whether infrastructure is the primary
purpose of the project. See also paragraphs (c) and (d) of 2 CFR 184 .4.

“Iron or steel products” means articles, materials, or supplies that consist wholly or predominantly
of iron or steel or a combination of both.

“‘Manufactured products” means:

1. Articles, materials, or supplies that have been:

i. Processed into a specific form and shape; or

ii. Combined with other articles, materials, or supplies to create a product with different properties
than the individual articles, materials, or supplies.

2. If an item is classified as an iron or steel product, a construction material, or a Section 70917(c)
material under 2 CFR 184.4(e) and the definitions set forth in 2 CFR 184.3, then it is not a
manufactured product. However, an article, material, or supply classified as a manufactured product
under 2 CFR 184.4(e) and paragraph (1) of this definition may include components that are
construction materials, iron or steel products, or Section 70917(c) materials.

“‘Predominantly of iron or steel or a combination of both” means that the cost of the iron and
steel content exceeds 50 percent of the total cost of all its components. The cost of iron and steel
is the cost of the iron or steel mill products (such as bar, billet, slab, wire, plate, or sheet), castings,
or forgings utilized in the manufacture of the product and a good faith estimate of the cost of iron or
steel components.

“Section 70917(c) materials” means cement and cementitious materials; aggregates such as
stone, sand, or gravel; or aggregate binding agents or additives. See Section 70917(c) of the Build
America, Buy America Act.

IMPLEMENTATION OF DOMESTIC SOURCING REQUIREMENT
Prior to initiation of any construction that may arise in this award, the Recipient is required to inform
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the Federal Program Officer whether it is using iron, steel, manufactured products, or construction
materials as described in the Specific Award Condition in this award on Required Use of American
Iron, Steel, Manufactured Products, and Construction Materials. In addition, the Recipient is
required to inform the Federal Program Officer whether those materials are produced or
manufactured in the United States, or alternatively, it is requesting one or more waivers, as
described in the award condition. The Recipient is required to coordinate regarding its compliance
with this Term.

J. DAVIS-BACON GENERAL DECISION OR20250099, Modification# 11, last revised 08/28/2025

“General Decision Number: OR20250099 08/29/2025
Superseded General Decision Number: OR20240099
State: Oregon
Construction Type: Building
County: Linn County in Oregon.

BUILDING CONSTRUCTION PROJECTS (does not include single family homes or apartments
up to and including 4 stories).

Note: Contracts subject to the Davis-Bacon Act are generally required to pay at least the
applicable minimum wage rate required under Executive Order 14026 or Executive Order
13658. Please note that these Executive Orders apply to covered contracts entered into by the
federal government that are subject to the Davis-Bacon Act itself, but do not apply to contracts
subject only to the Davis-Bacon Related Acts, including those set forth at 29 CFR 5.1(a)(1).

If the contract is entered into on or e Executive Order 14026 generally
after January 30, 2022, or the contract applies to the contract.
is renewed or extended (e.g., an e The contractor must pay all

option is exercised) on or after

covered workers at least $17.75
January 30, 2022: Y w $

per hour (or the applicable wage
rate listed on this wage
determination, if it is higher) for all
hours spent performing on the
contract in 2025.

If the contract was awarded on or e Executive Order 13658 generally
between January 1, 2015 and January applies to the contract.

renewed or extended on or after

January 30, 2022: covered workers at least $13.30

per hour (or the applicable wage
rate listed on this wage
determination, if it is higher) for all
hours performing n that contract in
2025.

The applicable Executive Order minimum wage rate will be adjusted annually. If this contract is
covered by one of the Executive Orders and classification considered necessary for
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performance of work on the contract does not appear on this wage determination, the contractor
must still submit a conformance request.

Additional information on contractor requirements and worker protections under the Executive

Orders is available at

http://www.dol.gov/whd/govcontracts.

Modification Number
0

O©CoOoO~NOOPRWN-=-

—
= O

ASBE0036-003 03/31/2025

Publication Date

01/03/2025
01/10/2025
02/07/2025
02/28/2025
05/09/2025
02/23/2025
06/27/2025
07/04/2025
07/11/2025
07/25/2025
08/15/2025
08/29/2025

Rates Fringes
HEAT & FROST INSULATOR.......ccovvvviiieeieeeeeeeeee $62.02 22.36
BRORO0001-005 06/01/2025
Rates Fringes
BRICKLAYER .....ouuiiiiiiii e $ 49.60 25.15
BRORO0001-009 05/01/2025
Rates Fringes
TILEFINISHER.........oo e, $32.68 16.48
TILE SETTER ..oeeeiiieeeeee e $43.93 21.81
*  CARP0503-001 06/01/2025
Rates Fringes
DRYWALL HANGER ........ocoiiiiieeeeee, $52.43 17.01
ELEC0280-001 01/01/2025
Rates Fringes
I O I [ 1 N $ 56.46 23.05

S-DASOBO-00015003
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Rates Fringes
OPERATOR: Bulldozer.........cccooiiiiiiiiiieiiene $54.75 16.90
OPERATOR: Grader/Blade............ccceeeeeeeeeeeeen.n. $54.75 16.90
OPERATOR:  Loader......cccooiiiiiiiiiiieieieeeeeeeeeeeenn $54.75 16.90
ENGIO701-041  01/01/2024
Rates Fringes
OPERATOR:  Forklift......cccoooiiiiiiiiieeececeeeeen $ 45.81 16.90
OPERATOR:  Oller....cccooiiiieiiceieceeeeeeeeeeeeeeeee $ 45.81 16.90
ENGIO701-042 01/01/2024
Rates Fringes
OPERATOR:  ROIllEr .....uiieeeeeeeeeeeee $50.27 16.90
ENGIO701-044 01/01/2024
Rates Fringes
OPERATOR: Crane
300-399 TON ...uuiiiiiii e $ 58.82 16.90
90-199 TON .. $54.75 16.90
IRON0029-001  07/07/2025
Rates Fringes
IRONWORKER........coiiiiiiiiiiiiiiiiiieeiiieieeee $ 48.31 34.52
LABOOQ737-025 06/01/2024
Rates Fringes
LABORER: Mason Tender-
Cement/CoNCrete........c.uveveeeeeeee e $43.79 17.05
LABOOQ737-035 06/01/2024
Rates Fringes
LABORER: Common or General ....................... $ 39.11 17.30
LABOOQO737-036 06/01/2024
Rates Fringes
LABORER: Hod Carrier......cccccceveeevvvieiiiieeeeee, $43.79 17.05
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LABOO0737-038 06/01/2024

Rates Fringes
LABORER: Pipelayer........ccccccovvuveecieeeeieeeennnn $ 40.41 17.30
PAINO010-009  01/01/2025
Rates Fringes
DRYWALL FINISHER/TAPER .......ooviiiiiiiiiiiiiie $ 45,52 22.03
PAINO010-010  07/01/2025
Rates Fringes
PAINTER ..o $40.85 16.68
PAINO740-001  07/01/2025
Rates Fringes
GLAZIER .. $53.15 23.21
PLAS0555-007 06/01/2025
Rates Fringes
CEMENT MASON/CONCRETE FINISHER ............ $46.13 20.31
PLUMO0290-001 04/01/2025
Rates Fringes
PIPEFITTER ...oveiiiiii s $60.77 34.72
PLUMO0290-002 04/01/2025
Rates Fringes
PLUMBER ..ottt $60.77 34.72
SHEEO0016-003 07/01/2025
Rates Fringes
SHEET METAL WORKER ......cccoiiiiiiiiiieeeeeeeeeeee $54.99 33.92
SUOR2018-019 08/25/2023
Rates Fringes

CARPENTER, Excludes Drywall
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HanNGiNg ....coooiiiiiieee e $27.75 5.69

OPERATOR:

Backhoe/Excavator/Trackhoe ...........ccovevvveevinnenn..l $37.38 16.53
OPERATOR: Bobcat/Skid

Steer/SKid Loader ........ooveeeeeeeeeeeeeee e, $20.43 2.31
OPERATOR: DIl oo $ 27.54 14.10
OPERATOR: Paver (Asphalt,

Aggregate, and Concrete).........ccceeeeiiiiieieeiiiiieeene $35.76 3.60
ROOFER ..., $33.19 0.00
TRUCK DRIVER: Dump TrucK.......ccoeveeeeciieeeennee. $21.30 5.66

WELDERS - Receive rate prescribed for craft performing operations to which welding is
incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave for Federal Contractors
applies to all contract s subject to the Davis-Bacon Act for which the contract is awarded (and
any solicitation was issued) on or after January 1, 2017. If this contract is covered by the EO,
the contractor must provide employees with 1 hour of paid sick leave for every 30 hours they
work, up to 56 hours of paid sick leave each year.

Employees must be permitted to use paid sick leave for their own iliness, injury or other health-
related needs, including preventative care; to assist a family member (or person who is like
family to the employee) who is ill, injured, or has other health-related needs, including
preventative care; or for reason resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic violence, sexual assault, or stalking.
Additional information on contractor requirements and worker protections under the EO is
available at

https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within the scope of the classifications listed
may be added after award only as provided in the labor standards contract clauses (29CFR 5.5

(a) (1) (iii)).

The body of each wage determination lists the classifications and wage rates that have been
found to be prevailing for the type(s) of construction and geographic area covered by the wage
determination. The classifications are listed in alphabetical order under rate identifiers indicating
whether the particular rate is a union rate (current union negotiated rate), a survey rate, a
weighted union average rate, a state adopted rate, or a supplemental classification rate.

Union Rate ldentifiers
A four-letter identifier beginning with characters other than “’SU”, “UAVG”, ?SA?, or ?SC?
denotes that a union rate was prevailing for that classification in the survey. Example:

PLUMO0198-005 07/01/2024. PLUM is an identifier of the union whose collectively bargained
rate prevailed in the survey for this classification, which in this example would be Plumbers.
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0198 indicates the local union number or district council number where applicable, i.e.,
Plumbers Local 0198. The next number, 005 in the example, is an internal number used in
processing the wage determination. The date, 07/01/2024 in the example, is the effective date
of the most current negotiated rate.

Union prevailing wage rates are updated to reflect all changes over time that are reported to
WHD in the rates in the collective bargaining agreement (CBA) governing the classification.

Union Average Rate Identifiers

The UAVG identifier indicates that no single rate prevailed for those classifications, but that
100% of the data reported for the classifications reflect union rates. EXAMPLE: UAVG-0OH-0010
01/01/2024. UAVG indicates that the rate is a weighted union average rate. OH indicates the
State of Ohio. The next number, 0100 in the example, is an internal number used in producing
the wage determination. The date, 01/01/2024 in the example indicates the date the wage
determination was updated to reflect the most current union average rate.

The UAVG rate will be updated once a year, usually in January, to reflect a weighted average of
the current rates in the collective bargaining agreements on which the rate is based.

Survey Rate ldentifiers

The “’SU” identifier indicates that either a single non-union rate prevailed (as defined in 29 CFR
'2) for this classification in the survey or that the rate was derived by computing a weighted
average rate based on all the rates reported in the survey for that classification. As a weighted
average rate includes all rates reported in the survey, it may include both union and non-union
rates. Example: SUFL2022-007 6/27/2024. SU indicates the rate is a single non-union
prevailing rate or a weighted average of survey data for that classification. FL indicates the
State of Florida. 2022 is the year of the survey on which these classifications and rates are
based. The next number, 007 in the example, is an internal number used in producing the wage
determination. The date, 6/27/2024 in the example, indicates the survey completion date for the
classifications and rates under that identifier.

?SU? wage rates typically remain in effect until a new survey is conducted. However, the Wage
and Hour Division (WHD) has the discretion to update such rates under 29 CFR 1.6(c)(1).

State Adopted Rate Identifiers

The “’SA” identifier indicates that the classifications and prevailing wage rates set by a state (or
local) government were adopted under 29 C.F.R 1.3(g)-(h). Example: SAME2023-007
01/03/2024. SA reflects that the rates are state adopted. ME refers to the State of Maine. 2023
is the year during which the state completed the survey on which the listed classifications and
rates are based. The next number, 007 in the example, is an interna | number used in producing
the wage determination. The date, 01/03/2024 in the example, reflects the date on which the
classifications and rates under the ?SA? identifier took effect under the state law in the state
from which the rates were adopted.

WAGE DETERMINATION APPEALS PROCESS

1) Has been an initial decision in the matter? This can be:

a) a survey underlying a wage determination

b) an existing published wage determination

c) an initial WHD letter setting forth a position on a wage determination matter
d) an initial conformance (additional classification and rate) determination
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On survey related matters, initial contact, including requests for summaries of surveys, should
be directed to the WHD Branch of Wage Surveys. Requests can be submitted via email to
davisbaconinfo@dol.gov or by mail to:

Branch of Wage Surveys
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

Regarding any other wage determination matter such as conformance decisions, requests for
initial decisions should be directed to the WHD Branch of Construction Wage Determinations.
Requests can be submitted via email to BCWD-Office@dol.gov or by mail to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2) If an initial decision has been issued, then any interested party (those affected by the action)
that disagrees with the decision can request review and reconsideration from the Wage and
Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). Request for review and
reconsideration can be submitted via email to dba.reconsideration@dol.gov or by mail to:

Wage and hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the interested party’s position and
any information (wage payment data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.

3) If the decision of the Administrator is not favorable, an interested party may appeal directly to
the Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

END OF GENERAL DECISION”
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ATTACHMENT E-1
Byrd Anti-Lobbying Amendment, 31 U.S.C. § 1352 (as amended)

Contractors who apply or bid for an award of more than $100,000 shall file the required certification. Each tier certifies
to the tier above that it will not and has not used federally appropriated funds to pay any person or organization for
influencing or attempting to influence an officer or employee of any agency, a Member of Congress, officer or employee
of Congress, or an employee of a Member of Congress in connection with obtaining any federal contract, grant, or any
other award covered by 31 U.S.C. § 1352. Each tier shall also disclose any lobbying with non-federal funds that takes
place in connection with obtaining any federal award. Such disclosures are forwarded from tier to tier up to the recipient
who in turn will forward the certification(s) to the federal awarding agency.

Certification for Contracts, Grants, Loans, and Cooperative Agreements
The undersigned certifies, to the best of his or her knowledge and belief, that:

No federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of an agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of Congress in connection with the awarding of any federal
contract, the making of any federal grant, the making of any federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or modification of any federal contract, grant, loan, or cooperative
agreement. If any funds other than federal appropriated funds have been paid or will be paid to any person for
influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of Congress in connection with this federal contract, grant, loan,
or cooperative agreement, the undersigned shall complete and submit Standard Form-LLL, “Disclosure Form to Report
Lobbying,” in accordance with its instructions. The undersigned shall require that the language of this certification be
included in the award documents for all subawards at all tiers (including subcontracts, subgrants, and contracts under
grants, loans, and cooperative agreements) and that all subrecipients shall certify and disclose accordingly. This
certification is a material representation of fact upon which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by
section 1352, title 31, U.S. Code. Any person who fails to file the required certification shall be subject to a civil penalty
of not less than $10,000 and not more than $100,000 for each such failure.

The Contractor, , certifies or affirms the truthfulness and accuracy of each statement of its
certification and disclosure, if any. In addition, the Contractor understands and agrees that the provisions of 31 U.S.C.
Chap. 38, Administrative Remedies for False Claims and Statements, apply to this certification and disclosure, if any.

Signature of Contractor’s Authorized Official

Name and Title of Contractor’s Authorized Official

Date
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	Any information Bidder submits in response to the ITB that Bidder considers a trade secret under ORS 192.345 or confidential proprietary information under ORS 192.355, and that Bidder wishes to protect from public disclosure, must be clearly labeled w...
	Contract Amount:
	Project Owner:
	Project Contact Information (Name/Phone/Email):
	If yes, (i) was the deficient performance expressly excused under the terms of the contract, or (ii) did you take appropriate corrective action? Please provide an explanation:
	Did you stay within the contract time and budget to the extent the costs associated with and time available to perform a previous contract were within your control? Yes ☐ / No ☐
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	Project Owner:
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	Project Owner:
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	If yes, (i) was the deficient performance expressly excused under the terms of the contract, or (ii) did you take appropriate corrective action? Please provide an explanation:
	Did you stay within the contract time and budget to the extent the costs associated with and time available to perform a previous contract were within your control? Yes ☐ / No ☐
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	STATE OF OREGON GENERAL CONDITIONS, SUPPLEMENTAL GENERAL CONDITIONS, CONTRACT CLOSEOUT COMPLIANCE CHECKLIST
	Project Name: ODF Santiam Fire & Administrative Buildings

	Contract Closeout Compliance Checklist
	Printed Name      Title
	______________________________________________________________________________________
	Printed Name      Title
	______________________________________________________________________________________
	INSURANCE REQUIREMENTS
	I. REQUIRED USE OF AMERICAN IRON, STEEL, MANUFACTURED PRODUCTS, AND CONSTRUCTION MATERIALS
	Buy America Preference. Recipients of an award of Federal financial assistance from the Department of Commerce (Department) for a program for infrastructure are hereby notified that none of the funds provided under this award may be used for an infra...
	1. all iron and steel used in the project are produced in the United States – this means all manufacturing processes, from the initial melting stage through the application of coatings, occurred in the United States;
	2. all manufactured products used in the project are produced in the United States – this means the manufactured product was manufactured in the United States; and the cost of the components of the manufactured product that are mined, produced, or man...
	3. all construction materials are manufactured in the United States – this means that all manufacturing processes for the construction material occurred in the United States. The construction materials standards are listed below.
	Incorporation into an infrastructure project. The Buy America Preference only applies to articles, materials, and supplies that are consumed in, incorporated into, or affixed to an infrastructure project. As such, it does not apply to tools, equipment...
	Categorization of articles, materials, and supplies. An article, material, or supply should only be classified into one of the following categories: (i) Iron or steel products; (ii) Manufactured products; (iii) Construction materials; or (iv) Section ...
	Application of the Buy America Preference by category. An article, material, or supply incorporated into an infrastructure project must meet the Buy America Preference for only the single category in which it is classified.
	Determining the cost of components for manufactured products. In determining whether the cost of components for manufactured products is greater than 55 percent of the total cost of all components, use the following instructions:
	a. For components purchased by the manufacturer, the acquisition cost, including transportation costs to the place of incorporation into the manufactured product (whether or not such costs are paid to a domestic firm), and any applicable duty (whether...
	b. b. For components manufactured by the manufacturer, all costs associated with the manufacture of the component, including transportation costs as described in paragraph (a), plus allocable overhead costs, but excluding profit. Cost of components do...
	Construction material standards. The Buy America Preference applies to the following construction materials incorporated into infrastructure projects. Each construction material is followed by a standard for the material to be considered “produced in ...
	1. Non-ferrous metals. All manufacturing processes, from initial smelting or melting through final shaping, coating, and assembly, occurred in the United States.
	2.  Plastic and polymer-based products. All manufacturing processes, from initial combination of constituent plastic or polymer-based inputs, or, where applicable, constituent composite materials, until the item is in its final form, occurred in the U...
	3. Glass. All manufacturing processes, from initial batching and melting of raw materials through annealing, cooling, and cutting, occurred in the United States.
	4.  Fiber optic cable (including drop cable). All manufacturing processes, from the initial ribboning (if applicable), through buffering, fiber stranding and jacketing, occurred in the United States. All manufacturing processes also include the standa...
	5. Optical fiber. All manufacturing processes, from the initial preform fabrication stage through the completion of the draw, occurred in the United States.
	6. Lumber. All manufacturing processes, from initial debarking through treatment and planning, occurred in the United States.
	7. Drywall. All manufacturing processes, from initial blending of mined or synthetic gypsum plaster and additives through cutting and drying of sandwiched panels, occurred in the United States.
	8. Engineered wood. All manufacturing processes from the initial combination of constituent materials until the wood product is in its final form, occurred in the United States.
	Waivers
	When necessary, recipients may apply for, and the Department may grant, a waiver from these requirements.
	To help federal agencies and recipients meet BABA requirements, the U.S. Department of Commerce, National Institute for Standards and Technology (NIST), Hollings Manufacturing Extension Partnership (MEP) National Network™ provides a service to connect...
	When the Department has made a determination that one of the following exceptions applies, the awarding official may waive the application of the Buy America Preference in any case in which the Department determines that:
	applying the Buy America Preference would be inconsistent with the public interest (public interest waiver);
	the types of iron, steel, manufactured products, or construction materials are not produced in the United States in sufficient and reasonably available quantities or of a satisfactory quality (nonavailability waiver); or
	the inclusion of iron, steel, manufactured products, or construction materials produced in the United States will increase the cost of the overall project by more than 25 percent (unreasonable cost waiver).
	A request to waive the application of the Buy America Preference must be in writing. The Department will provide instructions on the format, contents, and supporting materials required for any waiver request. Waiver requests are subject to public comm...
	There may be instances where an award qualifies, in whole or in part, for an existing waiver described on the Department’s Build America, Buy America website found at https://www.commerce.gov/oam/build-america-buy-america.
	Definitions
	“Buy America Preference” means the “domestic content procurement preference” set forth in section 70914 of the Build America, Buy America Act, which requires the head of each Federal agency to ensure that none of the funds made available for a Federal...
	“Construction materials” means articles, materials, or supplies that consist of only one of the items listed in paragraph (1) of this definition, except as provided in paragraph (2) of this definition. To the extent one of the items listed in paragrap...
	1.The listed items are:
	i. Non-ferrous metals;
	ii. Plastic and polymer-based products (including polyvinylchloride, composite building materials, and polymers used in fiber optic cables);
	iii. Glass (including optic glass);
	iv. Fiber optic cable (including drop cable);
	v. Optical fiber;
	vi. Lumber;
	vii. Engineered wood; and
	vii. Drywall.
	2.  Minor additions of articles, materials, supplies, or binding agents to a construction material do not change the categorization of the construction material.
	“Infrastructure” means public infrastructure projects in the United States, which includes, at a minimum, the structures, facilities, and equipment for roads, highways, and bridges; public transportation; dams, ports, harbors, and other maritime facil...
	“Infrastructure project” means any activity related to the construction, alteration, maintenance, or repair of infrastructure in the United States regardless of whether infrastructure is the primary purpose of the project. See also paragraphs (c) and ...
	“Iron or steel products” means articles, materials, or supplies that consist wholly or predominantly of iron or steel or a combination of both.
	“Manufactured products” means:
	1. Articles, materials, or supplies that have been:
	i. Processed into a specific form and shape; or
	ii. Combined with other articles, materials, or supplies to create a product with different properties than the individual articles, materials, or supplies.
	2. If an item is classified as an iron or steel product, a construction material, or a Section 70917(c) material under 2 CFR 184.4(e) and the definitions set forth in 2 CFR 184.3, then it is not a manufactured product. However, an article, material, o...
	“Predominantly of iron or steel or a combination of both” means that the cost of the iron and steel content exceeds 50 percent of the total cost of all its components. The cost of iron and steel is the cost of the iron or steel mill products (such as ...
	“Section 70917(c) materials” means cement and cementitious materials; aggregates such as stone, sand, or gravel; or aggregate binding agents or additives. See Section 70917(c) of the Build America, Buy America Act.
	IMPLEMENTATION OF DOMESTIC SOURCING REQUIREMENT
	Prior to initiation of any construction that may arise in this award, the Recipient is required to inform the Federal Program Officer whether it is using iron, steel, manufactured products, or construction materials as described in the Specific Award ...



