



Griffin Construction, L.L.C.

Brooklyn Elementary - Addendum #01

NOTE: The bid date remains 4/24/18 at 2:00PM.

This addendum includes the following information:

1. Additional Asbestos Testing Results dated 4/10/18.
2. Roof Phasing Plan to Include 7 Mobilizations.
3. Updated Bid Form Reflecting Add Alternate #01 – Demo and Rebuild TPO Roof System per Specifications on the North Building and Corridor.
4. Plan Showing Extent of Add Alternate #01 - Demo and Rebuild TPO Roof System per Specifications on the North Building and Corridor.
5. As-Built Drawings.