

ADDENDUM #1

GENERAL

- **Pre-bid Meeting Location: Changed to:** District Coe Building Board Room (Upper Floor) 1011 Eugene Street, Hood River, OR 97031 at 11:00 AM Pacific Time on December 20, 2017

ABATEMENT

- All abatement work to be completed under a separate contract. Coe Abatement to be completed before Notice to Proceed is issued.

ARCHITECTS MODIFICATIONS

- Klein Architecture & Engineering: HRCSD Coe/Alt Ed Remodel Addendum #1 dated December 18, 2017 Attached. (Thirty seven {37} Pages).

END OF ADDENDUM