

MACKENZIE.

ADDENDUM NO. 1, August 24, 2021

RE: Parkdale Fire #1 Remodel and Seismic Upgrade
Project No. 2200499.00

FROM: **Mackenzie**
RiverEast Center
PO Box 14310
Portland, OR 97293

1515 SE Water Avenue, Suite 100
Portland, OR 97214
(503) 224-9560

TO: Prospective Bidders

ADDENDUM NO. 1 amends the contract documents for the subject project, dated August 17, 2021. It is the responsibility of the prospective bidders to note the contents of this addendum and notify the Owner that this addendum has been received. Acknowledge receipt by inserting the number of this addendum in the space provided on the Bid Proposal Form.

The following changes in the contract documents constitute this addendum. All changes by addenda are to be included in the proposal form and the contents of the addenda become a part of the Contract Documents for this project. All changes offset only the specified drawings, words, or paragraphs mentioned. The balance of the drawings and specifications will remain in full force.

This addendum includes the following:

- Changes to Specifications
- Changes to Drawings



The following changes to Structural Drawings, denoted by an 'S' (e.g. 1/S5.10), and related specification revisions have been prepared or reviewed under direct supervision of the Engineer of Record.

CHANGES TO SPECIFICATIONS

1. Updated language to remove reference to deferred submittal for MEP seismic bracing support in Division 13

CHANGES TO DRAWINGS

1. Added new sheet for MEP seismic bracing support - S5.72.