

PRE-BID WALK AND BID DATE CHANGE

RE: BLSD Education Center Improvements

ATTENTION BIDDERS

Due to an error in our original electronic "Invitation to Bid" Griffin Construction will host another MANDATORY pre-bid on-site on 6/13/23 at 3pm (520 NW Wall St, Bend, OR). Meet us at the main entrance to sign in. If you attended and signed in for the first pre-bid meeting on 5/31/23, you do not need to attend this meeting to bid the project (see attached sign in sheet from first pre-bid). We are also moving the bid date to 6/20/23 at 4pm.

Thanks for your understanding.

Griffin Construction, LLC

ATTACHMENTS:

- Bid Form
- 5/31/23 Pre-Bid Walk Sign in Sheet



BID FORM

PROJECT NAME: BLSD Education Center Improvements _____

BID DATE: 6/20/23 @ 4:00PM _____

SUBCONTRACTOR / CCB #: _____

TRADE BIDDING: _____

BASE BID: _____ \$

Alternate No. 1: N/A \$

Alternate No. 2: N/A \$

Alternate No. 3: N/A \$

Per Plans and Specs	YES	_____	NO	
Addenda Noted	#	_____		
Furnish and Install	Furnish	<input type="checkbox"/>	Install	
Prevailing Wage	YES	<input type="checkbox"/>	NO	
Bondable & Rate	YES/Rate	<input type="checkbox"/> %	NO	

MBE/WBE/DVBE/SBE (encouraged to bid) _____

Specific Inclusions: _____

Specific Exclusions: _____

Conflicts/Irregularities Noted: _____

Hourly rate as charged for scope revisions including all overhead and profit:

Supervision \$ _____ Journeyman \$ _____ Apprentice \$ _____

Premium portion for overtime as required by scope or schedule revisions:

Time-and-a-half

Supervision \$ _____ Journeyman \$ _____ Apprentice \$ _____

Double Time

Supervision \$ _____ Journeyman \$ _____ Apprentice \$ _____

Subcontractor Authorized Signature: _____

By signing this agreement, signee agrees to hold rates and proposal for 60 days.

